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Grams:

Forecast Phone :2430238
Burla Fax :2431809

GOVERNMENT OF INDIA
OFFICE OF THE EXECUTIVE ENGINEER
MAHANADI DIVISION
CENTRAL WATER COMMISSION
DOCTOR’S COLONY BURLA,
DIST: SAMBALPUR PIN - 768017 (ORISSA)

NOTICE INVITING TENDER

No. MD/HQ/Misc.Work/ 2011-12/ 4049-52 Dated. 27.07.2011

The Executive Engineer, Mahanadi Division, Central Water Commission, Burla
on behalf of the President of India, invites Bids (sealed) item rate tender from
approved and eligible contractors of CPWD, P&T, M.E.S, State PWD & Water
Resources and State and Central Government Undertakings for bidding the
following works.

Approx. Bid_ Cost of _
ltem security Tender Period of
Name of work value of .
No. work (Rs) (Rs.) document Completion
(E.M.D) (Rs.)
1. Misc. Improvement
Works at Division office | 1,28,000/- 2,560/- 500/- 30 Days
Burla.
1. The tender documents may be purchased from the Office of the Executive Engineer,

Mahanadi Division, Central Water Commission, Burla, Dist. Sambalpur (Orissa)
during working hours from 27-07-2011 to 06-08-2011 on a non-refundable fee of
Rs.500=00 (Rupees Five Hundred Only) including tax in shape of cash or Demand
Draft on any Schedule Bank payable at Burla and drawn in favour of the Executive
Engineer, Mahanadi Division, Central Water Commission, Burla.

Tender documents requested by Mail will be dispatched by Registered / Speed
Post on payment of extra amount of Rs.150=00 only. The undersigned will not be
held responsible for the postal delay, if any in the delivery of the documents or non-
receipt of the same.

Tenders must be accompanied by Bid security (EMD) of the amount specified for
the work in the table above, payable at Burla and drawn in favour of the Executive
Engineer, Mahanadi Division, Central Water Commission, Burla. The Bid Security
shall be in one of the following forms; i.e Banker's Cheque/ Bank Draft/ Letter Of
Credit/ Government Loan Bond/NSC/Postal Pass Book/ Bank Guarantee from a
schedule Bank approved by Reserve Bank of India valid for 60 days beyond the
validity of bid.

Tender can also downloaded from the website http://www.cwc.nic.in., In case the
tender is downloaded from the website, the firm has to enclose an A/C payee DD of
Rs. 520/- at the time of submission of the bid failing which the tender will not be

cancidaroad  Manro dotaile ara availahlo nn wwoheita httn-/hananar cvaie nie in
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4 Tenders received without requisite Bid Security (EMD) will be summarily rejected.

5 Tenders must be delivered in the Office Of the Executive Engineer on or before
13.00 hours on 06.08.2011 and will be opened on the same day at 15.00 hours in
front of the Bidders who wish to attend. If the office happens to be closed on the
date of receipt of the Bids as specified, the tenders will be received and opened on
the next day of opening of the office at the same time and venue.

6 Other details can be seen in the tender document.

7 The Executive Engineer reserves the right to reject or accept any application for
issue of tender documents without assigning any reason thereof.

(R.P. SHUKLA)
Executive Engineer
Mahanadi Division

CWC, Burla, (Sambalpur)

Copy to
1. The Superintending Engineer, Hydrological Observation Circle, CWC,
Bhubaneswar.

2. The Director, Software Management Directorate, CWC, 628, Sewa Bhawan
(South), R.K.Puram, New Delhi :110066 for displaying in CWC Web site please.

3. The Accounts Branch, MD, CWC, Burla

4. The Notice Board.

Executive Engineer
Mahanadi Division
CWC, Burla, (Sambalpur)
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Gram : Forecast Phone : 2430238
Fax :2431809

GOVERNNMENT OF INDIA
CENTRAL WATER COMMISSION
OFFICE OF THE EXECUTIVE ENGINEER
MAHANADI DIVISION
DOCTOR’S COLONY BURLA,
DIST. SAMBALPUR PIN:768 017 (ORISSA)

Cost of Tender Schedule Rs. 500/-
DETAILED TENDER SCHEDULE:

1. Sedled tenders for Misc. Improvement Works at Division office Burla are invited on
behalf of the President Of India from approved and eligible contractors of CPWD, P&T,
M.E.S, State P.W.D and State and Central Government Undertakings.

2. Thework for Misc. Improvement Works at Division office Burla is estimated to cost
Rs 1,28,000/- .( Rupees One Lakh Twenty Eight thousand only). This estimate, however,
ismerely arough guide.

3.  Tenders will be issued to above-mentioned eligible contractors provided they produce
definite proof from the appropriate authority of having completed at least 3 (Three) works
of similar nature satisfactorily during the last 5 years.

4. Agreement shall be drawn with the successful tenderer on the prescribed Form No.7/8 of
CPWD, which is available at Government Of India Publication. Tenderer shall quote his
rates as per various terms and conditions of the said form, which will form part of the
agreement.

5. The time alowed for carrying out the work will be from the date of written order to
commence the work.

6. The Sitefor thework isavailable.
7. Issueof tender formswill be stopped by 06.08.2011 at 12.00 Hrs.

8. Tender documents consisting of plans, specifications, the schedule of quantities of various
classes of work to be done and set of terms & conditions of contract to be complied with the
contractors whose tender may be accepted and other necessary documents can be seen in
the office of the Executive Engineer, Mahanadi Division, C.W.C, Burla between hours of
11.00 A.M to 03.00 P.M everyday except on Sundays and Public Holidays. Tender
documents, will be issued from the Office of the Executive Engineer, Mahanadi Division,
C.W.C, Burla, during the hours specified above on payment of Rs.500=00 (Rupees Five
Hundred only) in cash or Demand Draft.

9.  Thetenders, which should always be placed in sealed envelope, with the name of work and
due date written on the envelopes, will be received by the Executive Engineer, Mahanadi
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i)

11.

12.

13.

14.

15.

16.

same day at 15.00 P.M. In case closure of the Office on the opening date of tender on any
account, the tender will be opened on the next working day at the same time and venue. The
tender submitted in any other paper than this format as attached in the tender document will
not be accepted and shall be rejected outright at the time of opening of tender.

The tender should accompany Earnest Money of Rs 2560/- (Rupees Two Thousand Five
Hundred Sixty only. ) in one of the following forms:

Bank guarantee from a schedule Indian Bank approved by the Reserve Bank Of India, valid
for 60 days beyond the validity of Bid.

Banker’s Cheque/ Bank Draft / Letter of Credit in favour of the Executive Engineer,
Mahanadi Division, Central Water Commission Payable at Burla.

Govt. loan bond/ NSC/Postal Pass Book duly pledged in favour of the Executive Engineer,
Mahanadi Division, Central Water Commission , Burla

No Cheqgue will be accepted as E.M.D. No interest will be paid for E.M.D, at the time of
release. Request for adjustment or part deposit of Earnest Money will not be entertained.
Tenders without Earnest Money in full will be rejected outright at the time of opening of the
tender.

The tender received late will be returned un-opened to the contractor. The undersigned will
not be responsible for the postal delay, if any, in non-receipt of the tender in time.

No tender may be modified after the deadline for submission of tenders.

Validity of the tender should be for 90 days, from the date of opening of the tender. The
tender valid for a shorter period shall be rejected.

Telegraphic / Telephonic tenders will not be entertained.

The description of the work is asfollows:
“ Misc. Improvement Works at Division office Burla

n

Copies of other drawings and documents pertaining to the works will be opened for
Inspection by the tenderers at the office of the above-mentioned officer.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the ground and sub- soil (so
far is practicable), the form and nature of the site, the means to access to the site etc. A
tenderer shall be deemed to have full knowledge of the site whether he inspects it or not. No
extra charges consequent on any misunderstanding or otherwise shall be allowed. The
tenderer shall be responsible for arranging and maintaining at his own cost all materials,
tools & plants, water facilities for the workers and all services required for executing the
work. Submission of a tender by attendee implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the work
to be done and local conditions and other factors having a bearing on the execution of work

The tenderer shall include the following information and documents
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17.

18.

19.

20.

21.

22.

23.

24,

25.

26.

27.

of business, written power of attorney of signature of the bid, if any.
ii) Total Monetary value of Construction work performed for the last two years

iii) Experience in works of similar nature, complete details of works under way or
contractually committed etc.

Bid from joint ventures are not acceptable

The Bidder shall fill in rates and prices of al the items of works in the bill of gquantities
Items, for which, no rate or price is entered by the Bidder will not be paid when executed
and shall be deemed covered by the other rates and prices in the bill of quantities.

The rates and prices quoted by the bidder shall be final for the duration of contract and shall
not be subject to adjustment on any account.

The Bid security of unsuccessful bidders shall be returned within 28 days at the end of the
bid validity period of 90 days.

When there is discrepancy between the rates in figures and words, the rate in words will
prevail.

When there is discrepancy between the unit rate and the total amount resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern.

The competent authority on behalf of President of India does not bind himself to accept the
lowest or any other tender, and reserves to himself the authority to reject any or all of the
tenders received without the assigning any reason. All tenders in which any of the
prescribed conditions are not fulfilled or are incomplete in any respect are liable to be
rejected.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited
and tenders submitted by the contractors who resort to canvassing will be liable for
rejection.

The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the tender and the tenderer shall be bound to perform the
same at the rate quoted.

The contractor shall not be permitted to tender for works in the Division Office (responsible
for award and execution of contracts ) in which his near relative is posted as Divisional
Accountant or as an officer in any capacity between the grades of Superintending Engineer
and Assistant Engineer (both inclusive) . He shall also intimate the name of the persons who
are working with him in any capacity or are subsequently employed by him and who are
near relatives to any gazetted officer in the Central Water Commission or in the Ministry
of Water Resources, Government Of India. Any breach of this condition by the
contractor would render him liable to be removed from the approved list of contractors of
this department.

No Engineer of gazetted rank or other gazetted Officer employed in Engineering or
Administrative duties in an Fnaineerinag Denartment of the Government Of India is allowed
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to work as a contractor for a period of two years after his retirement from the Government
Service, without the previous permission of the Government Of India in writing. This
contract is liable to be cancelled if either the contractor or any of his employees is found
any time to be such a person who had not obtained the permission of the Government Of
India as aforesaid before submission of the tender or engagement in the contractors service

28. The tender for the works shall remain open for acceptance for a period of ninety days from
the date of opening of the tenders. If any tenderer withdraws his tender before the said
period or makes any modifications in terms and conditions of the tender which are not
acceptable to the department, then the Government shall, without prejudice to any right or
remedy, be at liberty to forfeit the bid security as aforesaid.

29. This Notice Inviting Tender shall form a part of the contract document. The successful
tenderer / Contractor, on acceptance of his tender by the Accepting Authority shall, within
15 days from the stipulated date of start of the work sign the contract consisting of :-

a) The notice inviting tender, al the documents including additional conditions,

specifications and drawings, if any, forming the tender as issued at the time of invitation
of tender any acceptance thereof together with any correspondence | eading thereto.

b) Standard C.P.W.D Form 7/8

If the tenderer fails to sign the agreement form within the stipulated period the bid security
will be forfeited.

Money receipt No.

Date :

Executive Engineer
Mahanadi Division
Central Water Commission
Burla, Sambal pur
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CPWD-8
GOVERNMENT OF INDIA
CENTRAL WATER COMMISS ON

STATE : ORISSA

BRANCH : MAHANADI & EASTERN RIVERS ORGANISATION

CIRCLE : HYDROLOGICAL OBSERVATION CIRCLE,
BHUBANESWAR

DIVISION : MAHANADI DIVISION, BURLA

SUB-DIVISION : --

PERCENTAGE RATE TENDER/ITEM RATE TENDER CONTRACT

(A) TENDER FOR WORKS OF: ™ Misc. Improvement Works at Division office Burla.

n
I}

0] To be submitted by 13.00 hours on 06.08.2011 to the office of the Executive
Engineer, Mahanadi Division, Central Water Commission, Burla.

(i)  To be opened in presence of the tenderers who may be present at 1500 hours on
06.08.2011 in the office of the Executive Engineer, Mahanadi Division, Central
Water Commission, Burla.

Issued to

(CONTRACTOR)

Signature of officer issuing the documents

Designation : Executive Engineer, Mahanadi Division, Central Water Commission, Burla.

Date of Issue;
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SCHEDULES

SCHEDULE - A (Schedule of Quantities enclosed) Page No: 33- 35
SCHEDULE - B (Schedule of materialsto beissued to the Contractor)

- Nil-
SCHEDULE - C (Toolsand Plantsto be hired to Contractor)

- Nil-
SCHEDULE - D (Proposed Plan and Sections)
Page No: 36

SCHEDULE - E (Schedule of component of materials, Labour, etc for escalation)
- Nil-
SCHEDULE - F (Referenceto General Conditions of Contract.)

n

Name of work: : ™ Misc. Improvement Works at Division office Burla. ".

Estimated Cost of work : Rs.1,28,000/-
Earnest Money : Rs.2560/-
Performance Guarantee : 5% of the tendered value (see Clause | in details at Page
No. 12 to 13)
Security Deposit : 5% of tendered value (See Clause 1A in details at page
N0.13-15).
DEFINITIONS
2(v)  Engineer-in-charge Sub Divisional Engineer
Mahanadi Division
CWC, Burla
2(viii) Accepting Authority Executive Engineer
Mahanadi Division
Central Water Commission
2(x) Percentage on cost of materials 10%
and labour to cover al overheads
and profits.
2(xi) Department Central Water Commission
2(xii) Standard Schedule of Rates -
pdfMachine
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Corrected up to 2003.

Clause 2 Authority for fixing Superintending Engineer,
Compensation under clause 2 Hydrological Observation Circle,

CWC., Bhubaneswar.

Clause 5 Time allowed for execution of 30 days
work. Authority to givefaireand ~ Executive Engineer,
reasonable extension of time Mahanadi Division,
for completion of work. Central Water Commission,
Burla
Clause 7 Gross work to be done together Not applicable.

with net payment/adjustment of
advances for materials collected,

if any , since the last such payment
for being eligible to interim
payment.

Clause 11 Specificationsto be followed Central Public Works Department.
for execution of work.

Clausel12

122 & 12.3  : Deviation limit beyond which Clause 12.2 & 12.3 shall
apply for building work.

125 : Deviation Limit beyond which Clauses 12.2 & 12.3 shall
apply for foundation work.

NOTE : Deviation limit shall be 30%, 50%, 100% as per O.M. No.
DG(W)/CON/175, dt. 26-02-2003.

Clause 16 Competent authority for Executive Engineer,
deciding reduced rates. Mahanadi Division,
Central Water Commission,
Burla.
Minimum Qualifications and experience required for Principal Technical
Representative.
(a) For works with estimated cost put to tender more than:
(i) Rs.10 lakh for Civil Work — Graduate or retired AE Possessing at |east
Recognised Diploma.
(b) For works with estimated cost put to tender :
(i) Discipline to which the Principal Technical Representative should
belong —
Civil
(if) Minimum experience of works— 3 (three) years
(iii) Recovery to be effected from the contract in the event of not fulfilling
provision of Clause 36(1) — Rs.4000/- p.m. for Graduate and Rs.2000/- p.m.
for Diploma Holder.
Clause 42 (i) (a) Schedule / statement for determining theoretical quantity of cement
on the basis of Delhi Schedule of Rates-2007 printed by CPWD.
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(a) Cement for works with estimated cost put to tender More than Rs. 5
lakh 2% plus/ minus

(b) Bitumen for all works - 2.5% plusonly & nil on minusside

(c) Steel reinforcement and structural steel sections for each diameter,
section and category 2.0% plus/ minus

(d) All other materials Nil
PERFORMANCE GUARANTEE (CLAUSE - 1)

() The contractor shall submit on irrecoverable PERFORMANCE GUARANTEE of 5% (Five
percent) of the tendered amount in addition to other deposits mentioned elsewhere in the contract
for his proper performance of the contract agreement, (notwithstanding and/or without prejudice to
any other provisions in the contract) within 15 days of issue of letter of intent. This period can be
further extended by the Engineer-in-charge upto a maximum period of 7 days on written request of
the contractor stating the reason for delays in procuring the Bank Guarantee, to the satisfaction of
the Engineer-in-charge. This guarantee shall be in the form of Cash (in case guarantee amount is
less than Rs.10,000/-) or Deposit at Call Receipt of any Scheduled Bank / Banker’s Cheque of any
Scheduled Bank / Demand Draft of any Scheduled Bank / Pay Order of any Scheduled Bank ( in
case guarantee, amount is less than Rs.1,00,000/-) or Government Securities or Fixed Deposit
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of Indiain accordance with
the form annexed hereto. In case a fixed deposit receipt of only Bank is furnished by the contractor
to the Government as part of the performance guarantee and the Bank is unable to make payment
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the Government to make good
the deficit.
(I A letter of intent shall be issued in the first instance informing the successful tendered of the
decision of the competent authority to accept his tender and the ward letter shall be issued only
after the Performance Guarantee in any of the prescribed form is received. In case of failure by the
contractor to furnish the performance guarantee within the specified period, Government shall
without prejudice to only other right or remedy available in law, be at liberty to forfeit the earnest
money absolutely.
(1) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus
60 days beyond that. In case the time for completion of work gets enlarged, the contractor shall get
the validity of Performance Guarantee extended to cover such enlarged time for completion of
work. After recording of the completion certificate for the work by the competent authority, the
performance guarantee shall be returned to the contractor, without any interest. (1) The Engineer-
in-charge shall not make a claim under the performance guarantee except for amounts to which the
President of Indiais entitled under the contract (notwithstanding and / or without prejudice to only
other provisions in the contract agreement) in the event of :-

(a) Failure by the contractor to extend the validity of the Performance Guarantee as

described herein above, in which event the Engineer-in-charge may claim the full

amount of the Performance Guarantee.

(b) Failure by the contractor to pay President of Indiaany amount due, either as agreed

by the contractor or determined under any of the Clauses/ Conditions of the

Agreement, within 30 days of the service of noticeto this effect by Engineer-in-charge.
(V) In the event of the contract being determined or rescinded provisions of any of the clause /
condition of the agreement, the Performance Guarantee shall stand forfeited in full and shall be
absolutely at the disposal of the President of India.
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FORM OF PERFORMANCE SECURITY BANK GUARANTEE BOND

1. In consideration of the President of India (hereinafter called “The government™) having

agreed under the terms and conditions of Agreement NO. ...................eeeee. dated
.................. made between ................... And ..................... [hereinafter called
“the said contractor()*] ................. forthework ...

(hereinafter called “the said agreement) having agreed to production of a irrevocable Bank
Guarantee for Rs. ........... (RUPEES ..o
Only) as a security /guarantee from the contractor(s) for compliance of his obligations in
accordance with the terms and conditions in the said agreement, we
............................ (Indicate the name of the Bank) (hereinafter referred to as “the
Bank”) hereby undertake to pay to the government on amount not exceeding Rs.
................. (RUPEES .o Only) ON
demand by the Government.

2. We (indicate the name of the Bank) do hereby
undertake to pay the amounts due and payable under this Guarantee without any demure,
merely on a demand from the government stating that the amount claimed is required to
meet the recoveries due or likely to be due from the said contractor(s). any such demand
made on the Bank shall be conclusive as regards the amount due and payable by the bank
under this Guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding RS...coceiiini (Rupees
........................................................... only).

3. We, the said Bank further undertake to pay to the Govt. any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or
proceeding pending before any Court or Tribunal relating thereto, out liability under this
present being absolute and unequivocal. The payment so made by us under this Bond shall
be valid discharge of our liability for payment thereunder and the contractor(s) shall have
no claim against us for making such payment.

AW ..o (indicate the name of Bank) further agree that
the guarantee herein contained shall remain in full force and a fact during the period that
would be taken for the performance of the said Agreement and that it shall continue to be
enforceable till al the dues of the Govt. under or by virtue of the said Agreement have
been fully paid and its claims satisfied or discharged or till Engineer-in-charge on behalf
of the Govt. certified that the terms and conditions of the said Agreement have been fully
and properly carried out by the said contractor(s) and accordingly discharges this
guarantee.

B.WeE (indicate the name of Bank) further agree with
the Government that the Government shall have the fullest liberty without our consent and
without effecting in any manner our obligations hereunder to vary only of the terms and
conditions of the said Agreement or to extend time of performance by the said
contractor(s) from time to time or postpone for any time or from time to time any of the
powers exercisable by the Govt. against the said contractor(s) and to for — bear or enforce
any of the terms and conditions relating to the said Agreement and we shall not be relieved
from our liability by reason of any such variation, or extension being granted to the said
contractor(s) or for any forbearance, act of omission on the part of the Govt. or any
indulgence by the Govt. to the said Contractor(s) or by any such matter or thing
whatsoever which under the low relating to sureties would, but for this provision, have
effect of so relieving us.

6. This guarantee will not be discharged due o the change in the Constitution of the Bank
or the contractor(s).

T WE o (indicate the name of Bank) lastly undertake
not to revoke this guarantee except with the previous consent of the Govt. in writing.
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8. This guarantee shall be valid upto ...........................l. Unless extended on
demand by Govt. Notwithstanding anything mentioned above, our liability against this
guarantee is restricted to Rs.
(RUPEES. ... ) only and unless a claim in writing is
lodged with us within six months of the date of expiry or the extended date of expiry of
this guarantee all our liabilities under this guarantee shall stand discharged.
Datedthe.................... dayof ...l for ...

(indicating the name of Bank).

RECOVERY OF SECURITY DEPOSIT (CLAUSE 1A)
The person/persons whose tender(s) may be accepted (hereinafter called the contractor)
shall permit Government of the time of making any payment to him for work done under
the contract to deduct a sum at the rate of 10% of the gross amount of each running bill till
the sum along with the sum already deposited as earnest money, will amount to security
deposit of 5% of the tendered value of the work. Such deductions will be made and held
by Government by way of Security Deposit unless he/they has/have deposited the amount
of Security at the rate mentioned above in cash or in the form of Government Securities of
fixed deposit receipts. In case a fixed deposit receipt of any Bank is furnished by the
contractor to the Government as part of the security deposit and the Bank is unable to
make payment against the said fixed deposit receipt, the loss caused thereby shall fall on
the contractor and the contractor shall forthwith on demand furnish additional security to
the Government to make good the deficit. All compensations or the other sums of money
payable by the contractor under the terms of this contract may be deducted from, or paid
by the sale of a sufficient part of his security deposit or from the interest arising therefrom,
or from any sums which may be due to or may become due to the contractor by
Government on any account whatsoever and in the event of his Security Deposit being
reduced by reason of any such deductions or sale as aforesaid, the contractor shall within
10 days make good in cash or fixed deposit receipt tendered by the State Bank of India or
by Scheduled Banks or Government Securities (if deposited for more than 12 months)
endorsed in favour of the Engineer-in-charge, any sum or sums which may have been
deducted from, or raised by sale of his security deposit or any part thereof. The security
deposit shall be collected from the running bills of the contractor at the rates mentioned
above and the Earnest Money if deposited in cash at the time of tenders will be treated a
part of the Security Deposit.
NOTE - 1 : Government papers tendered as security will be taken at 5% (five percent)
below its market price or at its face value, whichever is less. The market price of
Government paper would be ascertained by the Divisional Officer at the time of
collection of interest and the amount of interest to the extent of deficiency in value of the
Government paper will be withheld if necessary.
NOTE - 2 : Government Securities will include all forms of Securities mentioned in rule
No. 274 of the G.F. Rules except fidelity bond. This will be subject to the observance of
the condition mentioned under the rule against each form of security.
NOTE - 3 : Note 1 & 2 above shall be applicable for both Clause 1 & 1A.
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ACCEPTANCE

The above tender as filled by you as provided in the letters mentioned here under is
accepted by me for and on behalf of the President of India for a sum of Rs (
Rupees

only).
The letters referred to below shall form part of this contract agreement:
l. Tender Document.
. Y our tender dated

1. Clauses of contract duly signed.

V. Schedule — A to Schedule—- F
For and on behalf of the President of India

Signature
Date:-
Designation: Executive Engineer
Mahanadi Division
Central Water Commission
Burla
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TENDER

[/lWe have read and examined the Notice Inviting Tender, schedule ‘A’ to ‘F ,
specifications applicable, drawings and designs, general rules and directions, conditions of
contract, clauses of contract and rules referred to in the conditions of contract and all other
contents in the tender document for the work.

[/We hereby tender for the execution of the work specified for the President of Indiawithin
the time specified in schedule 'F’, viz. Schedule of quantities.

We agree to keep the tender open for ninety (90) days from the due date of submission
thereof and not to make any modificationsin its terms and conditions.

A sum of Rs. 2560/- is hereby forwarded in the shape of DD/NSC/Govt. Loan Bond/Postal
Pass Book duly pledged in favour of the Executive Engineer, Mahanadi Division, Central
Water Commission, Burla as earnest money. If 1/We fail to commence the work within
specified time. 1/We agree that the said President of India or his successors of office shall
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest
money absolutely otherwise the said earnest money shall be retained by him towards
security deposit to execute all the works referred to in the tender documents upon the terms
and condition contained or referred to therein and to carry out such deviations as may be
ordered, up to maximum of the percentage mentioned in the schedule ‘F and those in
excess of that limit at the rates to be determined in accordance with the provision contained
inclause 12.2 & 12.3 of the tender form.

I/We agree to deposit for a security deposit of 5% of tendered value which may be refunded
back after six months of the completion of the work.

[/We hereby declare that 1/We shall treat the tender documents, drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information derived there from to any person to whom I/We may authorise to communicate
the same or use the information in any manner Prejudicial to the safety of the state.

[/We agree that should I/We fail to commence the work specified in the above
memorandum, an amount equal to the amount of earnest money mentioned in the form of
invitation of tender shall be absolutely forfeited to the President of India and the same may
at the option of the competent authority on behalf of the President of India be recovered
without prejudice to any other right or remedy available in law out of the deposit in so far
asthe same may extend in terms of the said bond and in the event of deficiency out of any
other money due to me/us under this contract or otherwise.

I/We agree to accept the following conditions.

GENERAL CONDITIONSFOR CONTRACT:

(1) The contractor shall make his own arrangements for obtaining electricity if required

pdfMachine
Is a pdf writer that produces quality PDF files with ease!

Produce quality PDF files in seconds and preserve the integrity of your original documents. Compatible across

nearly all Windows platforms, if you can print from a windows application you can use pdfMachine.
Get yours now!



http://www.pdfmachine.com?cl

)

©)

(4)

©)

(6)

()

8(a)

(b)

9)

(10)

(11)

Some restrictions may be imposed for the movement of labour, materials etc., the
contractor shall be bound to follow all such restrictiong/instructions and nothing
extra shall be payable on this account.

The work will be carried out as per instructions of the Engineer-in-charge at the site
and nothing extrawill be paid on this account.

The building work will be carried out in the manner complying in all respects with
the requirements of relevant by-laws of the local under the jurisdiction of which the
work is to be executed or as directed by the Engineer-in-charge and nothing extra
will be paid on this account.

Testing of Materials.

Samples of various materials required for testing shall be provided free of charge by
the contractor,. Testing charges, if any, unless otherwise provided, shall be borne by
the Department. All other expenditure required to be incurred for taking the
samples, conveyance, packing etc. shall be borne by the contractor himself.

The structural and architectural drawings shall at all times be properly correlated
before executing any work. However, in case of any discrepancy in the item given
in the schedule of quantities appended with the tender and Architectural drawings
relating to the relevant item, the former shall prevail unless and otherwise given in
writing by the Engineer-in-charge.

The contractor shall bear all incidental charges for cartage, storage, and safe custody
of the materials.

For the purpose of recording measurements and preparing running account bills, the
abbreviated nomenclature indicated in the publications ‘Abbreviated nomenclature
of item of DSR 1985 (building)’ shall be accepted.

In the case of items for which abbreviated nomenclature is not available in the
above cited publication and also in case of extra and substituted items of works for
which abbreviate nomenclature is not provided in the agreement the full
nomenclature of items shall be reproduced in the measurement books and bill forms
for running account bill.

The full nomenclature of the items shall be adopted in preparing abstract of final bill
from in the measurement book and also in the bill form for final bill.

The work shall be executed and measured as per metric dimensions given in the
schedule of quantities, drawings etc.

All stone aggregate and stone ballast shall be of hard stone variety to be obtained
from approved quarries or any other source to be got approved by the Engineer-in-
charge.

Sand to be used for cement concrete work shall be of standard quality. Sand shall be
obtained from other sources to be got approved from the Engineer-in-charge and
screened as required. The same shall consist of hard siliceous materials. It shall be
clean sand.
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(12

(13)

(14)

(15

(16)

(17)

(18)

(19

Whenever any reference to any Indian Standard specification occurs in the
documents relating to this contract the same shal be inclusive of all amendments
issued their to or revisions thereof, if any, up to the date of receipt of tenders.

Unless otherwise specified in the schedule of quantities the rates for al items of the
work shall be considered as inclusive of pumping out or bailing out-water if
required for which no extra payment will be made. This will include water
encountered from any source such as rains, floods, sub-soil water table being high
due to any other cause whatsoever.

In respect of projected balconies, projected slabs at roof level and projected
verandah, the payment for the RCC work shall be made under the item of RCC
slabs. The payment for centering and shuttering of such items shall similarly be paid
under the item of centering and shuttering of RCC slab. Nothing extra shall be paid
for the side shuttering at the edges of these projected balconies and projected
verandahs. All the exposed edge shall however, be finished as per specifications and
nothing extra shall be paid for this.

The rate of items of flooring is inclusive of providing sink flooring in bathrooms,
kitchen etc. and nothing extra on this account is admissible.

The Contractor will have to work according to the program of work decided by the
Engineer-in-charge.

The contractor shall take instructions from the Engineer-in-charge for stacking of
materials  any place. No excavated earth or building materials shall be stacked on
areas where other buildings, roads, services of compound walls are to be
constructed

If as per municipal rules the huts for labour are not to be erected at the site of work
by the contractors, the contractors are required to provide such accommodation as
is acceptable to local bodies and nothing extra shall be paid on this account.

Cement : Source of purchase and brand name should be got approved by the
Executive Engineer, or the Engineer-in-charge. Documentary proof for the purchase
should be produced whenever asked by the Executive Engineer/ Engineer-in-charge.

(20) The payment will be made on the basis of actual measurement.

(21) The contractor shall use only seasoned timber for all the wooden fittings as specified

in the schedule of Quantities Schedule A. Samples of species of timber to be used
shall be deposited with the Executive Engineer before commencement of the work.

(22) The contractor shall inform well in advance to the Engineer-in-Charge, the names and

address of the factory where from the contractor intends to get the shutters
manufactured.

(23) The contractor shall be responsible of sanitary fittings and other fittings and fixtures

(24)

against pilferage, and breakage during the period of installation and there after until
the building is handed over.

The contractor shall produce all the materials in advance so that there is sufficient

time for testing and approving of the materials and clearance of the same before use
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(25)

(26)

(27)

(28)

(29)

(30)

(31)

(32)

(33)

With a view to avoid controversy about quality of cement concrete as revealed in
the test results of 7 days cubes falling short of the prescribed standards by over 10%
to 20% and pending testing of balance 3 cubes for 28 days as final confirmatory
acceptance test, crushed samples of cement concrete from the failed 7 days cubes
should be preserved in an sealed bag.

In case of concrete and reinforced concrete work, the contractor shall be required to
make arrangement for carrying out compression strength tests at his own cost. He
shall render all assistance for the preparation of cubes, safe custody of the same
proper curing and carriage up to the laboratory where the test is to be performed.
The cube tests can be performed at any |aboratory approved by the Engineer-in-
charge.

Sales tax, Excise duty, Octroi or any other tax leviable on materialsin respect of this
Contract shall be payable by the contractor. The department will not entertain any
clam What so ever this respect. However Sales Tax , Income Tax or any other tax
leviable on contract shall be deducted from the bill.

The contractor shall submit completion plan and completion certificate for approval
of Executive Engineer/ Engineer-in-charge.

If the completion plan and completion certificate are not furnished by the contractor,
recovery will be done as per 6(a) , (b) of the agreement.

The work is to be carried out in a workman like manner and in accordance with the
plan supplied. However, the contractor shall carry out the deviation over the plan
supplied if desired by the Engineer —in charge.

The Department shall not provide any store accommodation for the stores brought by
the contractor or issued by the Department.

On completion of the work, test and trial run shall be the responsibility of the
contractor . Electricity for such test and trial run shall, however, be supplied by
the Department free of cost.

Damage to the building during execution of work shal be made good by the
contractor matching with the surrounding surface, otherwise the same shall be got
done at the cost of working contractor.

(34) Any damage to the existing fittings shall be replaced by the contractor at his own cost

and risk to the entire satisfaction of Engineer-in-charge.

(35) All the equipment shall be guaranteed for a period of 12 months from the date of

commissoning and handing over to the Department. Any defective
material/equipment shall be replaced/required at the discretion of Engineer-in-
charge.
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ADDITIONAL SPECIFICATION

1. General :-

1.1 The work shall be executed and measured as per metric dimensions given in the
schedule of quantities, drawings etc. (F.P.S. units wherever indicated are for guidance
only). 1.2 The following modifications to the above specifications and some additional
specifications shall however apply

(i) All stone aggregate and stone ballast shall be of hard stone variety to be obtained
from approved quarries or any other source to be got approved by the Engineer-in-
charge.

(if) Sand to be used for cement concrete work, mortar for masonry and plaster work
shall be standard quality. Sand shall be obtained from other sources to be got
approved from the Engineer-in-charge and screened as required. The same shall
consist of hard sillicious material. It shall be cleaned sand.

(iii) Brick to be used in the work shall be obtained from the local kilns. The sample of
the brick shall be got approved by the Engineer-in-charge before the mass quatity

is brought to the site and shall be of size 10” x 5” x 3” instead of 22.90 cm X
11.40 cm X 7.0 cm nominal size as mentioned in CPWD specification, 1996 with
upto date correction slips issued. The brick work, the unit of which is mentioned
as cubic metre which includes abbreviated forms of cum or m, shall be considered
to have thickness of multiple of 125 mm for the sake of calculation of volumetric
content.

2. Wherever any reference to any Indian Standard Specification occurs in the documents
relating to this contract the same shall be inclusive of al amendments issued their to or
revisions thereof if, any, up to the date of receipt of tenders.

3. Unless otherwise specified in the Schedule of Quantities the rates for all items of the
work shall be considered as inclusive of pumping out or bailing out water if required
for which no extra payment will be made. This will include water encountered from
any source, such asrains, floods, sub-soil water table being high due to any other cause
whatsoever.

4.R.C.C. Works:-

4.1 In respect of projected balconies, projected slabs at roof level and projected verandah,
the payment for the RCC work shall be made under the item of RCC dabs. The
payment for centring and shuttering of such items shall be similarly be paid under the
item of centring of RCC slab. Nothing extra shall be paid for the side shuttering of the
edges of these projected balconies and projected verandahs. All the exposed edges shall
however, be finished as per specifications and nothing extra shall be paid for this.

4.2 Form work shall be of steel as approved by the Engineer-in-charge and as per CPWD
specification, 1996 with upto date correction slips and specification of works.

4.3 For Design Mix R.C.C. Work, se Page from ...... to......

5. Flooring :-

The rate of items of flooring is inclusive of providing sunken flooring in bathrooms,
kitchen etc. and nothing extra on this account is admissible.

5. Wood Work :- The sample of species of timber to be used shall be deposited by
the contractor with EE before commencement of the work. The contractor shall
produce cash vouchers and certificates from standard kiln seasoning plant operator
about the timber section to be used on the work having been kiln seasoned by
them, failing which it would not be so accepted as kiln seasoned.

6.1 Factory made shutters as specified shall be obtained from factories to be approved by
the Engineer-in-charge and shall conform to TADS 5:1995:1S:3087:1S:1568:1S:2202
(Part-1) 1977. The contractor shall inform well in advance to the Engineer-in-charge
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shutters manufactured. The contractor will place order for manufacture of shutters only
after written approval of the Engineer-in-charge in this regard is given. The contractor
is to bound to abide the decision of the Engineer-in-charge and recommend a name of
another factory from the approved list in case the factory already proposed by the
contractor is not found competent to manufacture quality shutters. Shutter will
however, be accepted only if they meet the specified tests.

6.2 35 mm thick flush door shutters non decorative type care of black board construction
with frame of first class hard wood and well matched commercial 3-prly veneering
with vertical grain or cross bonds and face veneers on both faces of shutters. The
contractor will also arrange stage-wise inspection of the shutters at factory of the
Engineer-in- charge or his authorised representative. Contractor will have no claim if
the shutters brought at site are rejected by Engineer-in-charge in part or in full lot due
to bad workmanship/quality. Such shutters will not be measured and paid and the
contractor shall remove the same from the site of work within 7 days after the written
instructions in this regard are issued by Engineer-in-charge or his authorised
representative.

7. Steel Works:-

7.1 Therate of Tee/ angleiron frame shall include the following :-

(@) M.S. sill/tie of 16 mm dia bar welded to T-iron frames to keep the frames vertical
in correct position. The sill/tie shall be embedded in floor concrete. No tie is
necessary for window frames.

(b) Each T-iron frame for doors shall have 4 Nos. MS. Logs 15 x 3 mm, 10 cms long
welded to each vertical member of the frame.

(c) M.S. plate 8 x 25 mm, 100 mm long having threaded holes (No. of flats shall
correspond to the No. of butt hinges to be fixed to door / window shutter) shall be
welded at appropriate places at the back of the T-iron frames for fixing the required
butt hinge to the frame with machine screws M.S. flats 8 x 25 mm, 50 mm long
with threaded holes, shall be welded to the back of the T-sections to receive the
butt hinges for the cleats.

7.2 The M.S. plate clamps 15 x 6 mm thick for holding arrangements is to be provided and
added as per site conditions. The rate isinclusive of the cost of such clamps.

7.3 All welded steel work shall be tested for quality of welding as laid down in 1S:822 —
1970 before actual erection.

8. Water Supply & Sanitary Installation :-

8.1 The SCI pipe and CI pipe wherever necessary shall be fixed to RCC columns, beams
etc. with rawl plugs and nothing extra shall be paid for this.

8.2 The contractor shall be responsible of the protection of the sanitary and water supply
fittings and other fittings and fixtures against pilferage and breakage during the period
of installation and thereafter until the building is handed over.

9. Variation Consumption of Materias :- The variation in consumption of material shall be
governed as per CPWD specification and clauses of the contract to the extent applicable
following specific clauses shall govern the variation in consumption of pig lead.

10. Variation in Consumption of Pig Lead :-

10.1 The pig lead for caulking of joints of SCI pipes shall be issued as per theoretica
consumption for SCI pipes of size 100 mm, 75 mm, 55 mm of 0.98 kg, 0.88 kg and 0.77
kg per joint respectively . Over and above the theoretical quantities of lead as marked
out, variation of 5% shall be allowed for wastage etc. Any difference between the actual
consumption of pig lead and theoretical consumption worked out on the above basis
including the authorised variation shall be recovered at double the issue rate. Where the
pig lead is arranged by the contractor, variation 5% will be allowed. In case variation is
on lower side, the quantity of pig lead used less shall be recovered from the contractor
at market rate to the determined by Engineer-in-charge whose decision in the matter
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10.2 The theoretical quantity of cement to be utilised in item of concrete involving use of
shingle aggregate and missed by volume batching shall be computed on the basis of the
co-efficient for cement to be used in different items of the work provided in the DSR
reducing each of the co-efficient by 5%. However, here the concrete is mixed by weight
batching no such reduction shall be made from theoretical co-efficient given in for
concrete with crushed stone aggregate.

11. Conditions :-

11.1 The contractor will have to work according to the programmed work, decided by the
Engineer-in-charge. The contractor shall also construct a sample unit complete in all
respects within time specified by the Engineer-in-charge and this sample unit shall be
got approved from the Engineer-in-charge before mass construction is taken up. No
extra clam whatsoever beyond the payments due at agreement rates will be
entertained from the contractor on this account.

11.2 The contractor shall take instructions from the Engineer-in-charge for stacking of
materials in any place. No excavated earth or building material shall be stacked on
areas where other buildings, roads, services of compound walls are to be constructed.

11.3 If as per Municipal rules the huts for labour are not to be erected at the site of work
by the contractors, the contractors are required to provide such accommodation asis
acceptable to local bodies and nothing extra shall be paid on this account.

12. Conditions for Issue of Materials :-

12.1 The materials will be issued to the contractor at the place of delivery as mentioned in
the schedule of materials during the working hours as per rules of CPWD stores asin
force time to time. If these are delivered at any other site, the difference an account
of lesssmore cartage will be adjusted accordingly. The contractor shall have to cart
the materialsto the site of work at his cast as soon as these are i ssued.

12.2 The materials like reinforcing bars, flats, tees, angles, sheets, Cl and SCI pipes €tc.
contemplated to be issued will be issued in available sizes and lengths and the
contractor shall bear the cost of cutting and shaping them according to the
requirement of work. No claim for the wastage on this account shall be entertained.

12.3 Cement bags shall be stored in separate godowns to be constructed by contractor at
his own cost as per sketch (which is only indicative and actual size will depend on
the site requirements) at page 39 of CPWD specification 1996 with weatherproof
roofs and walls. Each godown shall be provided with a single door with two locks.
The keys of one lack shall remain with CPWD Engineer-in-charge of work and that
of other lock with the authorised agent of the contractor at the site of work so that the
cement is removed from the godown according to the daily requirement with the
knowledge of both the parties and proper account maintained in standard proforma.

12.4 The contractor shall be fully responsible for the safe custody of materials issued to
him even if the materials are under double lock system.

12.5 The contractor shall bear all incidental charges for cartage, storage and safe custody
of materials issued by department and shall construct suitable godowns, yard at site
of work for storing al other materials so as to be safe against damage by sun, rain,
damages, fire, theft etc. at his own cost and aso employ necessary watch and ward
establishment for the purpose at his own cost. Materials to be charged directly to
work and stipulated for issue of cost shall also be issued to contractor as soon as they
are received at Site or at the stipulated place of issue the provision of this clause will
equally and fully be applicable to theses items as well.

12.6 The standard sectional weights referred to as standard table in Para 5 .3.3 in CPWD
specifications for works 1996 with upto date correction dips to be considered for
conversion of length of various size of M.S. bargtwisted bars/TMT barsin to weight
are as under :-
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Size (Dia. in mm) Weight (in Kg/M)

6 0.222
8 0.395
10 0.617
12 0.888
16 1.58
18 2.00
20 2.47
22 2.98
25 3.85
28 4.83
32 6.31
36 7.99
40 9.85
45 12.50
50 1542

Issue of steel of diameters above 10 mm will be regulated on sectiona weight basis,
weight being cal culated with the help of the above tables. However for bars M.S./cold
twisted barTMT bars upto and including 10 mm the following procedure shall be
adopted. The average sectional weight for each diameter shall be arrived at from
samples from each lot of steel received at site. The actual weight of steel issued shall
be modified to take into account the variation between the actual and standard co-
efficient given above and the contractor’s accounts will be debited by the cost of
modified quantity only. The discretion of the Engineer-in-charge shall be fina for the
procedure to be followed for determining the average sectional weight of each lot.
Quantity of each diameter of steel received at site of work each day will constitute
one single lot for this purpose.

12.7 All materials obtained from Govt. stores or otherwise will be got checked by the
Junior Engineer- in-charge of the work on receipt of the same at site before use.

12.8 Royalty at the prevalent rates shall have to be paid by the contractor on all the
boulders, metals, shingle, sand and bajri etc. collected by him for the execution of the
work, direct to the Revenue Authority or Authorised Agent of the State Government
concerned or Central Government.

12.9 For al kind of RCC works only OPC shall be allowed to be used. However PPC may
be used for work other than RCC as per direction of Engineer-in-charge.

12.10 The contractor shall construct separate stores for storage of OPC and PPC at site and
the contractor will not claim anything extra on this account.

12.11 Separate cement register showing the receipt and issue of OPC and PPC shall be
maintained at site.

12.12 Cement to be supplied would be OPC or PPC as is available only. No specia
cement like white cement etc. shall be supplied. Cement issued will be for
consumption at site. No cement will be issued for factory made items and those not
manufactured at site.

12.13 Steel reinforcement bars to be supplied would be for RCC works only and not for
other miscellaneous items, which would be arranged by the contractor.

13. Testing of Materials :-

(a) The contractor shall produce all the materials in advance so that there is sufficient time
for testing and approving of the material and clearance of the same before use in
work.

(b) With a view to avoid controversy about quality of cement concrete as revealed in the
test results of 7 days cubes falling short of the prescribed standards by over 10% to
20% and pending testing of balance cubes for 28 days as final confirmatory
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acceptance test, crushed samples of cement concrete from the failed 7 days cubes
should be preserved in a sealed bag.

(c) In case of concrete and reinforced concrete work, the contractor shall be required to
make arrangement for carrying out compression strength tests at his own costs. He
shall render all assistance for preparation of cubes, safe custody of the same proper
curing and carriage upto the laboratory where the test is to be performed. The cube
tests can be performed at any laboratory approved by the Engineer-in-charge.

14. Integral Water Proof Finishing :-

14.1 The contractor must associate himself with the specialised from to be approved by the
Engineer-in- charge in writing for integral cement based water proofing treatment for
sunken floors and on roofs. 10 years guarantee in prescribed proforma attached must
be given by the specialised firm, which shall be countersigned by the contractor in
taken for his overall responsibility. In addition 10% (ten percent) of the cost of these
items would be retained as guarantee to watch the performance of the work done.
However half of this amount (withheld) would be released after five years if the
performance of the work done is satisfactory. If any defect is noticed during the
guarantee period, it should be rectified by the contractor within seven days and if not
attended to the same will be got done by another agency at the risk and cost of the
contractor. However this security deposit can be released in full, if bank guarantee of
equivalent amount for 10 years is produced and deposited with the Department. While
tendering the contractor must give:-

(a) The name of the specialised firm.

(b) The trade names of the product, which would be used.
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GUARANTEE TO BE EXECUTED BY CONTRACTORSFOR REMOVAL OF
DEFECT AFTER COMPLETION IN RESPECT OF WATER PROOFING
WORKS

This is agreement made this day of two thousand
between (hereinafter called the Guarantor of the one
part) and the President of India (hereinafter called the government of the other part).
Whereas this agreement is supplementary to a contract (hereinafter called the contactO
dated and made between the guarantor of the one part and the
Government on the other part where by the contractor interalia, undertook to render the
building and structures in the said contract rectified completely water and leak proof. And
where the Guarantor agreed to give guarantee to effect that the said structures will remain
water and leak proof for ten years from the date of giving of water proofing treatment.
Now the Guarantor hereby guarantees that water proofing treatment given by him will
render the structure completely leak proof and the minimum life of such water proofing
treatment shall be ten years to be reckoned from the date of after the maintenance period
prescribed in the contract. Provided that the guarantor will not be responsible for leakage
caused by earthquake of structural defects or misuse of roof or alteration and for such
purpose.

(a) Misuse of roof shall mean any operation, which will damage water proofing treatment
like chapping of firewood and things of the same nature which might cause damage to the
roof.

(b) Alteration shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby water proofing treatment is removed in
part.

(c) The decision of the Engineer-in-charge with regard to cause of leakage shall be final.
During this period of guarantee the guarantor shall make good all defects and in case of
any defect being found render the building water proof to the satisfaction of the Engineer-
in-charge at his cost and shall commence the work for such rectification within seven days
from the date of issue of the notice from the Engineer-in-charge calling upon him to
rectify. The defects failing which the work shall be got done by the Department by some
other contractor at the Guarantor’s cost and risk. The decision of the Engineer-in-charge as
to the cost payable by the guarantor shall be final and binding. That if the guarantor failsto
execute the water proofing or commits break there under then the guarantor will indemnify
the principal and his successors against al loss, damage, cost, expenses or otherwise
which may be incurred by him by reason of any default on the part of the Guarantor in
performance and observance of this supplementary agreement. As to the amount of loss
and / or damage and / or cost incurred by the Govt. on the decision of the Engineer-in-
charge will be final and bringing on the parties. In witness whereof these persons have
been executed by the Obligor and by and for and on
behalf of the President of India on the day, month and year first above written.

Signed, sealed and delivered by Obligor in the presence of

1.

2.

Signed for and on behalf of the President of India by
the presence of

1.

2.
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CORRECTION SLIP FOR GENERAL CONDITIONS OF CONTRACT
FOR CPWD WORKS 2003
Correction Slip No.1

Page 15,’existing Clause 2 Compensation for delay’ shall be substituted asunder :

“if the contractor fails to maintain the required processes in terms of clauses 5 or to complete the
work and clear the site on or before the contract or extended date of completion, he shall without
prejudice to any other right or remedy available under the law to the government on account of
such breach, pay as agreed compensation the amount calculated at the rates stipulated below as
the Superintending Engineer (whose decision in writing shall be final and binding) may decide
on the amount of tendered value of the work for every completed day/month (as applicable) that
the progress remains below that specified in Clause 5 or that the work remains incomplete. This
will also apply to items or group of items for which a separate period of completion has been
specified. Compensation for delay of work : @ 1.5% per month of delay to be computed on per
Day basis Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the
item or group of items of work for which a separate period of completion is originally given. The
amount of compensation may be adjusted or set-off against any sum payable to the contractor
under this or any other contract with the government. In case, the contractor does not achieve a
particular milestone mentioned in schedule-E or the rescheduled milestone(s) in terms of Clause
5.4, the amount shown against that milestone shall be withheld, to be adjusted against the
compensation levied at the final grant of extension of time. Withholding of this amount on failure
to achieve a milestone, shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s) amount mentioned against each milestone missed subsequently also shall be
withheld. However, no interest, whatsoever, shall be payable on such withheld amount.

(vide DGW/CON/174 dt. 06-2-2003 read with DGW/CON/176 dt. 28-2-2003)

Correction Slip No.2

Page 16 new Clause 2 A, incentive for early completion shall be inserted as under : In case,
the contractor compl etes the work ahead of scheduled completion time, a bonus @ 1% (one per
cent) of the tendered value per month computed on per day basis, shal be payable to the
contractor subject to a maximum limit of 5% (five percent) of the tendered value amount of
bonus, if payable, shall be paid along with final bill after completion of work.

(Vide DGW/CONY/174, dt. 6-02-2003)

Correction Slip No.3

Page 16, Clause 3 ‘when contact can be determined,” last three lines of Para (vii) shall be
substituted asunder :

“If the work is not started by the contractor within 1/8” of the stipulated time. When the
contractor has made himself liable for action under any of the cases af oresaid Engineer-in-charge
on behalf of the President of India shall have power”.

(Vide DGW/CON/174, dt. 6-02-2003)

Correction Slip No.4

Pane 17 Siih-Clalise(a) shall he siihstitited asiinder -
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“To determine or rescind the contract as aforesaid (of which termination or rescission notice in
writing to the contactor under the hand of Engineer-in-charge shall be conclusive evidence. Upon
such determination or rescission, the Earnest Money Deposit, Security Deposit already recovered
and Performance Guarantee under the contract shall be liable to be forfeited and shall be
absolutely at the disposal of the Government”.

(Vide DGW/CON/174, dt. 6-02-2003)

Correction Slip No.5

Page 17, Sub-Clause(b), shall be deleted.
(Vide DGW/CONY/174, dt. 6-02-2003)

Correction Slip No.6

Page 17, Clause(C) shall be substituted as under :

“After giving notice to the contractor to measure up the work of the contractor and to take such
whole or the balance or part thereof, as shall be un-executed out of his hands and to give it to
another contractor to complete the work. The contractor, whose contracts is determined or
rescinded as above, shall not be allowed to participate in the tendering process for the balance
work”.

(Vide DGW/CON/174, dt. 6-02-2003)

Correction Slip No.7

Page 17, last but one Para starting with the wor ds “Value so certified” shall be substituted
as
under :

“In the event of above course(s) being adopted by Engineer-in-charge, the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having purchases or
procured any materials or entered into any engagements or made any advances on account or
with aview to the execution of the work or the performance of the contract. And in case action is
taken under any of the provision aforesaid the contractor shall not be entitled to recover or be
paid any subm for any work thereof or actually performed under this contract unless and until the
Engineer-in-charge has certified in writing the performance of such work and the value payable
in respect thereof and he shall only he entitled to be paid the value so certified”.

(Vide DGW/CON/174, dt. 6-02-2003)

Correction Slip No.8

Page 17, last para starting with the words “Provided further” and ending with “so
forfeited” shall deleted :
(Vide DGW/CON/174, dt. 6-02-2003)

Correction Slip No.9

17. Page 17, new clause 3A shall beinserted asunder :

“In case, the work cannot be started due to reasons not within the control of the contractor within
1/8 of the stipulated time for completion of work, either party may close the contract. In such
eventuality, the Earnest Money deposit and the Performance Guarantee of the contractor shall be
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refunded, but no payment on account of interest, loss of profit or damages etc. shall be payable at
al”.
(Vide DGW/CON/174, dt. 6-02-2003)

Correction Slip No.10
18. Page 18, Clause 5 and 5.1, “Time and Extension for delay” shall be substituted as under

“The time allowed for execution of the works as specified in the schedule ‘F’ or the extended
time in accordance with theses conditions shall be the essence of the Contract. The execution of
the works shall commence from the 15 th Day or such time period as mentioned in letter of
Award after the date which the Engineer-in-charge issues written orders to commence the work
or from the date of handing over of the site whichever is later. If the contractor commits default
in commencing the execution of the work as aforesaid. Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money and
performance guarantee absolutely”. As soon as possible after the contract is concluded the
contractor shall submit a Time and Progress Chart for each milestone and get it approved by the
Department. The chart shall be prepared in direct relation to the time stated in the contract
documents for completion of items of the works. It shal indicate the forecast of the dates of
commencement and completion of various trades of section of the work and may be amended as
necessary by agreement between the Engineer-in-Charge and the Contractor within the
limitations of time imposed in the contract documents, and further to ensure good progress
during the execution of the work, the contractor shall in all cases in which the time allowed for
any work, exceeds one month (save for special jobs for which a separate programme has been
agreed upon) complete the work as per milestone given in schedule ‘F’.

(Vide DGW/CON/174, dt. 6-02-2003)

Correction Slip No.11
Page 19, Clause 5.3 and 5.4, shall be substituted asunder :

“Request for rescheduling of Milestones and extension of time, to be eligible for consideration,
shall be made by the contractor in writing within fourteen days of the happening of the event
causing delay on the prescribed form. The contractor may also, if practicable, indicate in such a
request the period for which extension is desired”. In any such case the authority mentioned in
Schedule ‘F’ may give a fair and reasonable extension of time and reschedule the milestones for
completion of work. Such extension shall be communicated to the contractor by the Engineer-in-
charge in writing, within 3 months of the date of receipt of such request. Non application by the
contractor for extension of time shall not be a bar for giving a fair and reasonable extension by
the Engineer-in-charge and this shall be

binding on the contractor.

(Vide DGW/CON/174, dt. 6-02-2003)

Correction Slip No.12

Page 25, Clause 10 B, Para (ii) “Mobilisation on Advance”, shall be substituted as under :

“Mobilisation advance not exceeding 10% of the tendered value may be given, if requested by
the contractor in writing within one month of the order to commence the work. In such a case the
contractor shall execute a Bank guarantee Bond from a Scheduled Nationalised bank as specified

by the Engineer-in-charge for the full amount of such advance is released. Such advance shall be
in two ar Mare ingalments to he determined bv the FEnaineer-in-charae at his absolut

D
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discretions. The first instalment of such advance shall be released by the Engineer-in-charge to
the contractor on a request made by the contractor to the Engineer-in-charge in this behalf. The
second and subsequent instalments shall be released by the Engineer-in-charge only after the
contractor furnishes a proof of the satisfactory utilisation of the earlier instalment to the entire
satisfaction of the Engineer-in-charge”. Mobilisation advance shall admissible only for works
where estimated cost put to tender is rupees two crores and above”.

(Vide DGW/CON/174, dt. 6-02-2003)

Correction Slip No.13

Page 25 & 26, Clause 10B, Para (iii) “Plant & Machinery Advance” starting with the words
“An

Advance for” and ending with the words “commissioning the same” shall be substituted as
under :

“Plant, Machinery & Shuttering Material Advance”. An advance for plant & machinery required
for the work and brought to site by the Contractor may be given if requested by the contractor in
writing within one month of bringing such plant and machinery to site. Such advance shall be
given on such plant and machinery, which in the opinion of the Engineer-in-charge will add to
the expeditious execution of work and improve the quality of work. The amount of advance shall
be restricted to 5% of tender value. In the case of new plant and equipment to be purchased for
the work the advance shall be restricted to 90% of the price of such new plant and equipment
paid by the contractor for which the contractor shall produce evidence satisfactory to the
Engineer-in-charge. In the case of second hand and used plants and equipment, the amount of
such advance shall be limited to 50% of the depreciated value of plant and equipments as may be
decided by the Engineer-in-charge. The contractor shall, if so required by the Engineer-in-charge,
submit the statement of value of such old plant and equipment duly approved by a Registered
Value recognised by the Central Board of Direct Taxes under the Income-Tax Act, 1961. No
such advance shall be paid on any plant and equipment of perishable nature and on any plant and
equipment of a value less than Rs.50,000/-, seventy five per cent of such amount of advance shall
be paid after the plant & equipment is brought to site and balance twenty five percent on
successfully commissioning the same.

(Vide DGW/CONY/174, dt. 6-02-2003)

Correction Slip No.14

Page 26, Clause 10 B, the following new para shall be inserted after 1 st para of 10 B (iii) as
under :

“Leasing of equipment shall be considered at per with purchase of equipment and shall be
covered by tripartite agreement with the following : -

1. Leasing company which gives certificate of agreeing to |ease equipment to the contractor.

2. Engineer-in-charge, and

3. The Contractor”

(Vide DGW/CON/174, dt. 6-02-2003)

Correction Slip No.15

Page 26, Clause 10 B, ‘Interest & Recovery’ in IInd line of para IV for figures ¢18%° read
the

figures <10%°

(Vide DGW/CONY/174, dt. 6-02-2003)
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Correction Slip No.16

Page 26, Clause 10 C, ‘Payment on account of increase in priceswages due to statutory
order(s)’

shall be substituted as under :

“If after submission of the tender the price of any material incorporated in the works (not being a
material supplied from the Engineer-in-charge’s stores in accordance with clause 10 thereof)
and/or wages of labour increases as a direct result of the coming into force of any fresh law, or
statutory rule or order (but not due toto any changes in sales tax) and such increase in the price
and/or wages prevailing at the time of the last stipulated date for receipt of the tenders including
extensions if any for the work, and the contractor there upon necessarily and property pays in
respect of that material (incorporated in the works) such increased price and/or in respect of
labour engaged on the execution of the work such increased wages, then the amount of the
contract shall accordingly be varied and provided further that any such increase shall not be
payable if such increase has become operative after the stipulated date of completion of the work
in question. If after submission of the tender, the price of any material incorporated in the works
(not being a material supplied from the Engineer-in-Charge’s stores in accordance with Clause
10 thereof) and/or wages of labour is deceased as a direct result of the coming into force of any
fresh law or statutory rules or orders (but not due to any changes in sales tax) and such decreases
in the prices and/or wages prevailing at the time of receipt of the tender for the work.
Government shall in respect of materials incorporated in the works (not being materials supplied
from the Engineer-in-charge’s stores in accordance with Clause-10 thereof) and/or labour
engaged on the execution of the work after the date of coming into force of such law statutory
rule or order be entitled to deduct from the dues of the contractor such amount as shall be
equivalent to the difference between the prices of the materials and/or wages as prevailed at the
time of the last stipulated date for receipt of tenders including extensionsif any for the work and
the prices of materials and/or wages of |abour on the coming into force of such law, statutory rule
or order. The contractor shall, for the purpose of this conditions, deep such books of account and
other documents as are necessary to show the amount of any increase claimed or reduction
available and shall allow inspection of the same by a duly authorised representative of the
Government and further shall, at the request of the Engineer-in-charge may require any
documents so kept and such other information as the Engineer-in-charge may require. The
contractor shall, within a reasonable time of his becoming aware of any alteration in the price of
any such materias and / or wages of labour, give notice thereof to the Engineer-in-charges
stating that the same is given pursuant to this condition together with al information relating
thereto which he may bein position to supply”.

(Vide DGW/CON/174, dt. 6-02-2003)

Correction Slip No.17

Page 27, Clause 10 CC, ‘Payment due to increase/decrease in prices/wages after receipt of
tender

for works (Time period of more than 18 more than 18 months)’ 1 st para beginning with
the words

“If the prices” and ending with the words “following provision” shall be substituted as
under :

“If the prices of material (not being materials supplied or services rendered at fixed prices by the
Department in accordance with clauses 10 & 34 thereof) and / or wages of labour required for
execution of the work increase, the contractor shall be compensated for such increase as per
provisions detailed below and the amount of the contract shall accordingly be varied, subject to
the condition that siich comnensation far escalation in nrices shall be available anlv far the work
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done during the stipulated period of the contract. No escalation shall be paid for work executed in
extended contract period even if extension of time is granted without any action under Clause 2
and also no such compensation shall be payable for a work for which the stipulated period of
completion is 18 months of less. Such compensation for escalation in the prices of materials and
labour, when due, shall be worked out based on the following provisions”.

(Vide DGW/CON/174, dt. 6-02-2003)

Correction Slip No.18

Page 28, Clause 10 CC, last threelines of Para (iv) (C) shall be substituted asunder :

“Ml: All India Wholesale Price Index for Construction material for the period under
consideration as published by the Economic Advisor to Govt. of India, Ministry of Industry &
Commerce”.

(Vide DGW/CON/174, dt. 6-02-2003)

Correction Slip No.19

Page 29, Clause 10 CC, last four linesof Para (iv) (C) shall be substituted as under :

“Ml: All India Wholesale Price Index for Construction Material Valid on the last stipulated date
of receipt of tender including extension, if any as published by the Economic Advisor to Govt. of
India, Ministry of Industry & Commerce”.

(Vide DGW/CON/174, dt. 6-02-2003)

Correction Slip No.20

Page 31, Para 12.1.1. shall berenumbered as 12.1. :
(Vide DGW/CON/175, dt.26-02-2003)

Correction Slip No.21

Page 31 & 32, Para 12.1.2 shall be deleted
(Vide DGW/CON/175, dt. 26-02-2003)

Correction Slip No.22

Page 32 - 33, Para 12.2 shall be inserted asunder :

“Deviation, Extra items and pricing In the case of extra items (s) the contractor may within
fifteen days of receipt of order of occurrence of the items (s) claim rates, supported by proper
analysis, for the work and the Engineer-in-chief shall within one month of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the rates submitted by
the contractor, determine the rates on the basis of the market rates and the contractor shall be paid
in accordance with the rates so determined. Deviation, substituted Items, Pricing. In the case of
substituted items, the rate for the agreement item (to be substituted) and substituted item shall
also be determined in the manner as mentioned in the aforesaid para.

(& If the market rate for the substituted item so determined is more than the market rate of the
agreement item (to be substituted) the rate payable to the contractor for the substituted item shall
be the rate for the agreement item (to be substituted) so increased extent of the difference
between the market rates of substituted item and the agreement item and the agreement item (to
be substituted).

(b) If the market rate for the substituted item so determined is less than the market rate of the
aareement item (to be siibstituted) the rate navable to the contractor for the siibstitited item shal|
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be the rate for the agreement item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to be substituted).

(c) Deviation, Deviated Quantities Pricing. In the case of contract items, substituted items,
contract-cum-substituted items, which exceed the limits laid down in schedule ‘F’, the contractor
may within fifteen days of receipt of order or occurrence of the excess, claim revision of the
rates, supported by proper analysis for the work in excess of the above mentioned limits.
Provided that if the rates so claimed are in excess of the rates specified in the schedule of
quantities the Engineer-in-charge shall within one month of receipt of the claims supported by
analysis, after giving consideration to the analysis of the rates submitted by the contractor,
determine the rates on the basis of the market rates and the contractor shall be paid in accordance
with the rates so determined”.

(Vide DGW/CON/175, dt. 26-02-2003)

Correction Slip No.23

Page 33, Para 12.3 shall be substituted by the following Para:

“The provisions of the preceding paragraph shall also apply to the decrease in the rates of items
for the work in excess of the limits laid down in schedule ‘F’, and the Engineer-in-charge shall
after giving notice to the contractor within one month of occurrence of the excess and after taking
into consideration any reply received from him within fifteen days of the receipt of the notice,
revise the rates for the work in question within one month of the expiry of the said period of
fifteen days having regard to the market rates.

(Vide DGW/CON/174, dt. 26-02-2003)

Correction Slip No.24

Page 33, Para 12.5 shall be amended as under :

Existing Amendment / New introduce For the purpose of operation of Clause 12.1.2 (vi) the
following

works shall be treated as works relating to foundation : For the purpose of operation of Schedule
‘F the following works shall be treated as works relating to foundation

(Vide DGW/CON/175, dt. 26-02-2003)

Correction Slip No.25

Page 45, Clause 21 “Work not to be sublet. Action in case of insolvency’ shall be substituted
as

under :

“The contract shall not be assigned or subject without the written approval of the Engineer-in-
charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or because
insolvent or commence any insolvency proceedings or make any composition with his creditors
or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary
or otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agents to any public officer or person in the employ of Government in any
way relating to his office or employment, or if any such officer or person shall become in any
way directly or indirectly interested in the contract, the Engineer-in-charge on behalf of the
President of Indian shall have power to adopt the course specified in Clause 3 hereof in the
interest of Government and in the event of such course being adopted the consequences specified
in the said Clause 3 shall ensue”.

(Vide DGW/CON/175, dt. 26-02-2003)
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Correction Slip No.26

Page 93, Schedule ‘F’, the following correction shall be made:

Existing Amendment / New introduce

(i) Earnest Money : Rs. .............. (i) Earnest Money : Rs. ....

(i1) Nil (if) Performance guarantee: 5% of tendered
value.

(iii) Security Deposit : 10% of tendered value | (iii) Security Deposit : 5% of tendered value

subject to maximum of Rs. 5 lakhs

(Vide DGW/CON/175, dt. 26-02-2003)
Correction Slip No.27

36. Page 94, Clause 12, Schedule ‘F’, the following amendment shall be made :

Existing Amendment New introduce
Clause 12
12.1.2 (iii) Deleted

Schedule of rates for determining rates for
additional, altered or substituted items that
cannot

be determined under 12.1.2 (1) & (ii) 12.1.2

(iii)

12.1.2 (iii) Deleted
Plus/Minus the % over the rte entered in the
schedule of rates.

12.1.2 (vi) A Deleted
Deviation limit beyond which sub-clauses (i)
to (v) shall not apply and clauses 12.2 &12.3

shall apply

12.1.2 (vi) B (&) Limit for value of any item | Deleted
of any individual trade beyond which sub-
clauses (1) to (v) shall not apply and clauses
12.2 & 12.3 shall apply.

(Vide DGW/CON/175, dt. 26-02-2003)
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BILL OF QUANTITY

Misc. Improvement Works at Division office Burla.
Division : Mahanadi Division , C.W.C., Burla

Sl.

No.

Description of Work

Qnty.

Unit

Rate In Rupees

Amount

In Fig.

In Words

Site Clearance

L.S.

Clearing jungle including uprooting of rank vegitation,
grass, brush wood, trees and saplings of girth up to 30
cm measured at a height of 1 m above ground level
and removal of rubbish up to a distance of 50 m out
side the periphery of the area cleared.

170

100
sqgm

Surface dressing of the ground including removing
vegitation and un-equalities not exceeding 15 cm
deep and disposal of rubbish , lead up to 50 m and lift
up to 1,5 m all kind of soil .

170

100
sq m

Dismantling and stacking within 50 m lead fencing
posts including all earth works and dismantling of
concrete etc. in base of R.C.C.

15

No.

Dismantling barbed wire or flexible wire rope in
fencing including making rolls and stacking within 50
m lead .

125

Kag.

Providing and laying in position Cement Concrete of
specified grade 1:4:8 (1 cement : 4 course sand : 8
aggregate ) 40 mm nominal size excluding thecost of
centering and shuttering all work up to plinth level. All
around the compound wall .

2.26

Cum

Brick work with FPS bricks of class designation 75 in
foundation & plinth in cement morter 1:6 (1 Cement : 6
coarse sand).

9.00

Cum

Total C.O. Rs.
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Sl.

No.

Description of Work

Qnty.

Unit

Rate In Rupees

Amount

In Fig.

In Words

Total B.F. Rs.

Filling available excavated earth (excluding rock) in
trenches, plinth, sides of foundations etc. in layers not
exceeding 20 cm in depth, consolidating each
deposited layer by ramming and watering, lead up to
50 m and lift up to 1.5 m.

231

Cum

12 mm cement plaster of mix 1:6 (1 cement 6 fine
sand).

90.65

Sgm

10

Colour washing such as green, blue or buff to give an
even shade two coats with a base coat of white
washing with lime both inside and out side of the wall.
As per item no.-12 above .

90.65

Sgm

11

Steel work welded in built up sections/framed work
including cutting, hoisting, fixing in position and
applying a primingcoat of approved steel primer using
structural steel etc. as required in grating, frames,
guard bar, ladder, railing, brackets, gates and similar
works. Grill & Small Gate

572.5

Kg

12

62 mm thick cement concrete flooring with concrete
hardener topping under layer 50 mm thick cement
concrete 1:2:4 ( 1 cement : 2 coarse sand : 4 graded
stone aggregate 20 mm nominal size) and top layer
12 mm thick cement hardener consisting of ix 1:2 (1
cement hardenermix : 2 graded stone aggregate 6
mm nominal size) by volume. Hardenening compound
is mixed @ 2 litre per 50 kg of cement or as per
manufacturers specifications. This includes cost of
cement slurry, but excludng the cost of nosing of
steps etc. complete.

45.00

Cum
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SI. | Description of Work Qnty. Unit Rate In Rupees Amount
No.
In Fig. In Words
Total B.F. Rs.
Supplying and stacking of good earth at site including
13 | royalty and carriage up to 1 km (earth measured in
stacks will be reduced by 20 % for payment).
51.00 Cum
14 | Supply and stacking of site dump manure from
approved source, including carriage (manure
measured in stacks will be reduced by 8% for
payment). Screened through seive of I.S. 20 mm
25.50 Cum
15 | Mixing earth and manure in proportion specified or
directed
76.50
TOTAL Rs.
Signature:
Name :
Address:
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