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 �PROVIDING & FIXING VITRIFIED Floor TILES  AT  
MAHANADI DIVISION CWC, BURLA �  
 

PERIOD  OF SALE OF BIDDING 
DOCUMENT                                                            

 
: 

FROM:-15 .12.2011  To 27-12-2011                          
 

   
LAST DATE AND TIME FOR 
RECEIPT OF BIDS                                                               

 
: 

 DATE : 27.12.2011     TIME :  15=00 hours 

   
DATE AND TIME OF OPENING OF 
BIDS 

: DATE : 27.12.2011      TIME :  15=30 hours 

   
PLACE OF OPENING OF BIDS                    : MAHANADI DIVISION 

CENTRAL WATER COMMISSION 
DOCTOR�S COLONY 
BURLA, DIST.: SAMBALPUR 
PIN : 768 017 (ORISSA) 

   
 

OFFICER INVITING BIDS                             : EXECUTIVE ENGINEER, 
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SAMBALPUR, PIN : 768 017 (ORISSA) 
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iÉÉ®ú : ¡òÉä®úEòÉ¹]õ ¤ÉÖ±ÉÉÇ           ¦ÉÉ®úiÉ ºÉ®úEòÉ®ú                          nÚù®ú¦ÉÉ¹É 066-2430238 

               EäòxpùÒªÉ VÉ±É +ÉªÉÉäMÉ                  ¡èòCºÉ- 0663-2431809 

                                   EòÉªÉÉÇ±ÉªÉ ,EòÉªÉÇ{ÉÉ±ÉEò +�¦ÉªÉÆiÉÉ                

              ¨É½þÉxÉnùÒ ¨ÉÆb÷±É,b÷ÉC]õ®ú Eò±ÉÉäxÉÒ ¤ÉÖ±ÉÉÇ,ú (=c÷ÒºÉÉ.)   

    

{ÉjÉ ºÉÆ-B¨É. b÷Ò./BSÉ.CªÉÚ-/BºÉ.+Éä-02./2011-12/1191-95             �nùxÉÉÆEò-15/12/2011 

                                         �xÉ�´ÉnùÉ +É¨ÉÆjÉhÉ ºÉÚSÉxÉÉ 

 
 The Executive Engineer, Mahanadi Division, Central Water Commission, Burla 

on behalf of the President of India, invites Bids (sealed) item rate tender from 
approved and eligible contractors of CPWD, P&T, M.E.S, State PWD & Water 
Resources and State and Central Government Undertakings for bidding the 
following works.   
 

Item 
No. Name of work 

Approx. 
value of 

work (Rs) 

Bid 
security 

(Rs.)          
(E.M.D) 

Cost of 
Tender 

document 
(Rs.) 

Period of    
Completion 

1. �PROVIDING & FIXING VITRIFIED 
Floor TILES  AT  MAHANADI 
DIVISION CWC, BURLA �  
 

2,74,700/- 5,500/- 500/- 30 Days 

 
1. The tender documents may be purchased from the Office of the Executive Engineer, 

Mahanadi Division, Central Water Commission, Burla, Dist. Sambalpur (Orissa) 
during working hours from 15-12-2011 to 27-12-2011 on a non-refundable fee of 
Rs.500=00 (Rupees Five Hundred Only) including tax in shape of cash or Demand 
Draft on any Schedule Bank payable at Burla  and drawn  in  favour of the Executive 
Engineer, Mahanadi Division, Central Water  Commission, Burla. 
Tender documents requested by Mail will be dispatched by Registered / Speed 
Post on payment of extra amount of Rs.150=00 only. The undersigned will not be 
held responsible for the postal delay, if any in the delivery of the documents or non-
receipt of the same. 

  
2. Tenders must be accompanied by Bid security (EMD) of the amount specified for 

the work in the table above, payable at Burla and drawn in favour of the Executive 
Engineer, Mahanadi Division, Central Water Commission, Burla. The Bid Security 
shall be in one of the following forms; i.e  Banker�s Cheque/ Bank Draft/ Letter Of 
Credit/ Government Loan Bond/NSC/Postal Pass Book/ Bank Guarantee from a 
schedule Bank approved by Reserve Bank of India valid for 60 days beyond the 
validity of bid. 

  
3 Tender can also downloaded from the website http://www.cwc.nic.in., In case the 

tender is downloaded from the website, the firm has to enclose an A/C payee DD of 
Rs. 520/- at the time of submission of the bid failing which the tender will not be 
considered . More details are available on website http://www.cwc.nic.in. 
 

  
4 Tenders received without requisite Bid Security (EMD) will be summarily rejected. 
  

    

pdfMachine - is a pdf writer that produces quality PDF files with ease! 
Get yours now!  

“Thank you very much! I can use Acrobat Distiller or the Acrobat PDFWriter but I consider your 
product a lot easier to use and much preferable to Adobe's" A.Sarras - USA  

 

http://www.cwc.nic.in
http://www.cwc.nic.in
http://www.pdfmachine.com?cl


 3 

5 Tenders must be delivered in the Office Of the Executive Engineer on or before 
15.00 hours on 27.12.2011 and will be opened on the same day at 15.30 hours in 
front of the Bidders who wish to attend.  If the office happens to be closed on the 
date of receipt of the Bids as specified, the tenders will be received and opened on 
the next day of opening of the office at the same time and venue. 

  
6 Other details can be seen in the tender document. 
  

7 
 

The Executive Engineer reserves the right to reject or accept any application for 
issue of tender documents without assigning any reason thereof.               
 

                                                                                                        
 

 
                                      

(+É®ú.{ÉÒ.�ÉÖÚþC±ÉýÉ÷ )                                                                   

                                    +�vÉ�ÉÉºÉÒ +�¦ÉªÉÆiÉÉ    

                  ¨É½þÉxÉnùÒ ¨ÉÆb÷±É EäòxpùÒªÉ VÉ±É +ÉªÉÉäMÉ ,¤ÉÖ±ÉÉÇ 

            

|É�iÉ�±É�{É& 

1. +vÉÒIÉhÉ +�¦ÉªÉÆiÉÉ, VÉ±É ´ÉèYÉÉ�xÉEò |ÉäIÉhÉ {É�®ú¨ÉÆb÷±É, EäòxpùÒªÉ VÉ±É +ÉªÉÉäMÉ, ¦ÉÖ́ ÉxÉä�É®ú *   

2. ºÉÚSÉxÉÉ {É]Â±É ¨É½þÉxÉnùÒ ¨ÉÆb÷±É EäòxpùÒªÉ VÉ±É +ÉªÉÉäMÉ ,¤ÉÖ±ÉÉÇ * 

3. �xÉnäù�ÉEò ºÉÉ}]Âṍ ÉäªÉ®ú |É¤ÉÆvÉxÉ �xÉnäù�ÉÉ±ÉªÉ, EäòxpùÒªÉ VÉ±É +ÉªÉÉäMÉ, 628, ºÉä́ ÉÉ ¦É´ÉxÉ (nù�IÉhÉ) +É®.úEäò.{ÉÖ®ú¨É xÉ<Ç 

�nù±±ÉÒ 110066  * 

4. ºÉ½þÉªÉEò ±ÉäJÉÉ�vÉEòÉ®úÒ , ±ÉäJÉÉ �ÉÉJÉÉ, ¨É½þÉxÉnùÒ ¨ÉÆb÷±É  EäòxpùÒªÉ VÉ±É +ÉªÉÉäMÉ, ,¤ÉÖ±ÉÉÇ * 

5. ={É-¨ÉÆb÷±ÉÒªÉ +�¦ÉªÉÆiÉÉ,  ¨É½þÉxÉnùÒ ¨ÉÆb÷±É , Eäò.VÉ.+ÉªÉÉäMÉ, ¤ÉÖ±ÉÉÇ * 

 

                                                                                                                            

(+É®ú.{ÉÒ.�ÉÖÚþC±ÉýÉ÷ ) 

                                                  +�vÉ�ÉÉºÉÒ +�¦ÉªÉÆiÉÉ    

                   ¨É½þÉxÉnùÒ ¨ÉÆb÷±É EäòxpùÒªÉ VÉ±É +ÉªÉÉäMÉ ,¤ÉÖ±ÉÉÇ 
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Gram : Forecast        Phone : 2430238  
          Fax     : 2431809  
 

GOVERNNMENT OF INDIA 
CENTRAL WATER COMMISSION 

OFFICE OF THE EXECUTIVE ENGINEER 
MAHANADI DIVISION 

DOCTOR�S  COLONY BURLA,  
DIST.  SAMBALPUR PIN:768 017 (ORISSA) 

  
                                                                          
                                                                       Cost of Tender Schedule Rs. 500/- 
DETAILED TENDER SCHEDULE:  
 

1. Sealed tenders for   �PROVIDING & FIXING VITRIFIED Floor TILES  AT  MAHANADI DIVISION CWC, BURLA �  
  are invited on behalf of the President Of India from approved and eligible contractors of 
CPWD,  P&T, M.E.S, State P.W.D and State and Central Government Undertakings.   
 

2. The work for  �PROVIDING & FIXING VITRIFIED Floor TILES  AT  MAHANADI DIVISION CWC, BURLA �  
  is   estimated to cost Rs 2,74,700/- .( Rupees Two Lakh Seventy Four Thousand Seven  
only). This estimate, however, is merely a rough guide. 

3. Tenders will be issued to above-mentioned eligible contractors provided they produce 
definite proof from the appropriate authority of having completed at least 3 (Three) works 
of similar nature satisfactorily during the last 5 years. 
 

4. Agreement shall be drawn with the successful tenderer on the prescribed Form No.7/8 of 
CPWD, which is available at Government Of India Publication. Tenderer shall quote his 
rates as per various terms and conditions of the said form, which will form part of the 
agreement. 
 

5. The time allowed for carrying out the work will be from the date of written order to 
commence the work. 
 

6. The Site for the work is available. 
 

7. Issue of tender forms will be stopped by 27.12.2011 at 15.00 Hrs. 
 

8. 
 
 
 
 
 
 
 

Tender documents consisting of plans, specifications, the schedule of quantities of various 
classes of work to be done and set of terms & conditions of contract to be complied with the 
contractors whose tender may be accepted and other necessary documents can be seen in 
the office of the Executive Engineer, Mahanadi Division, C.W.C, Burla between hours of 
11.00 A.M to 03.00 P.M everyday except on Sundays and Public Holidays. Tender 
documents, will be issued from the Office of the Executive Engineer, Mahanadi Division, 
C.W.C, Burla, during the hours specified above on payment of Rs.500=00 (Rupees Five 
Hundred  only) in cash or Demand Draft. 

  
9.  The tenders, which should always be placed in sealed envelope, with the name of work and 

due date written on the envelopes, will be received by the Executive Engineer, Mahanadi 
Division, C.W.C, Burla up to 15.00 P.M. on 27.12.2011 and will be opened  by him on the 
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 5 

same day at 15.30 P.M. In case closure of the Office on the opening date of tender on any 
account, the tender will be opened on the next working day at the same time and venue. The 
tender submitted in any other paper than this format as attached in the tender document will 
not be accepted and shall be rejected outright at the time of opening of tender. 
 

10. The tender should accompany Earnest Money of Rs 2560/- (Rupees Two Thousand Five 
Hundred Sixty only. ) in one of the following forms: 

i) Bank guarantee from a schedule Indian Bank approved by the Reserve Bank Of India, valid 
for 60 days beyond the validity of Bid. 
 

ii) Banker�s Cheque/ Bank Draft / Letter of Credit in favour of the Executive Engineer, 
Mahanadi Division, Central Water Commission   Payable at Burla. 
 

iii) Govt. loan bond/ NSC/Postal Pass Book duly pledged in favour of the Executive Engineer, 
Mahanadi Division, Central Water Commission  , Burla 
 

 No Cheque will be accepted as E.M.D. No interest will be paid for E.M.D, at the time of 
release. Request for adjustment or part deposit of Earnest Money will not be entertained. 
Tenders without Earnest Money in full will be rejected outright at the time of opening of the 
tender.  
 

11. The tender received late will be returned un-opened to the contractor. The undersigned will 
not be responsible for the postal delay, if any, in non-receipt of the tender in time. 

12. No tender may be modified after the deadline for submission of tenders. 
 

13. Validity of the tender should be for 90 days, from the date of opening of the tender. The 
tender valid for a shorter period shall be rejected. 
 

14. 
 

Telegraphic / Telephonic tenders will not be entertained.   
  

15. The description of the work is as follows: 
��PROVIDING & FIXING VITRIFIED Floor TILES  AT  MAHANADI DIVISION CWC, BURLA �  

   
 
 

 Copies of other drawings and documents pertaining to the works will be opened for 
 Inspection by the tenderers at the office of the above-mentioned officer. 
 

 Tend Tenderers  are advised to inspect and examine the site and its surroundings  and satisfy 
themselves before submitting their tenders as to the nature of the ground and sub- soil (so 
far is practicable), the form and nature of the site, the means to access to the site etc. A 
tenderer shall be deemed to have full knowledge of the site whether he inspects it or not. No 
extra charges consequent on any misunderstanding or otherwise shall be allowed. The 
tenderer shall be responsible for arranging and maintaining at his own cost all materials, 
tools & plants, water facilities for the workers and all services required for executing the 
work. Submission of a tender by attendee implies that he has read this notice and all other 
contract documents and has made himself aware of the scope and specifications of the work 
to be done and local conditions and other factors having a bearing on the execution of work 
 

16.  The tenderer  shall include the following information and documents 
 

    

pdfMachine - is a pdf writer that produces quality PDF files with ease! 
Get yours now!  

“Thank you very much! I can use Acrobat Distiller or the Acrobat PDFWriter but I consider your 
product a lot easier to use and much preferable to Adobe's" A.Sarras - USA  

 

http://www.pdfmachine.com?cl


 6 

 i)  Copies of original documents defining the constitution or legal status, and principal place 
of business, written power of attorney of signature of the bid, if any. 

 
 ii)  Total  Monetary value of Construction work performed for the last two years  

 
 iii) Experience in works of similar nature, complete details of works under way or 

contractually committed etc. 
 

17. Bid from joint ventures are not acceptable 
 

18. The Bidder shall  fill in rates and prices of all the items of works in the bill of quantities 
Items, for which, no rate or price is entered by the Bidder will not be paid when executed 
and shall be deemed covered by the other rates and prices in the bill of quantities. 
 

19. The rates and prices quoted by the bidder shall be final for the duration of contract and shall 
not be subject to adjustment on any account. 
 

20. The Bid security of unsuccessful bidders shall be returned within 28 days at the end of the 
bid validity period of 90 days. 
 

21. When there is discrepancy between the rates in figures and words, the rate in words will 
prevail. 
 

22.  When there is discrepancy between the unit rate and the total amount resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
 

23.  The competent authority on behalf of President of India does not bind himself to accept the 
lowest or any other tender, and reserves to himself the authority to reject any or all of the 
tenders received without the assigning any reason. All tenders in which any of the 
prescribed conditions are not fulfilled or are incomplete in any respect are liable to be 
rejected. 
 

24. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited 
and tenders submitted by the contractors who resort to canvassing will be liable for 
rejection. 
 

25. The competent authority on behalf of President of India reserves to himself the right of 
accepting the whole or any part of the tender and the tenderer shall be bound to perform the 
same at the rate quoted. 
 

26. The contractor shall not be permitted to tender for works in the Division Office (responsible 
for award and execution of contracts ) in which his near relative is posted as Divisional 
Accountant or as an officer in any capacity between the grades of Superintending Engineer 
and Assistant Engineer (both inclusive) . He shall also intimate the name of the persons who 
are working with him in any capacity or are subsequently employed by him and who are 
near relatives to any gazetted officer in the Central Water Commission or in the Ministry 
of Water Resources, Government Of India.  Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of contractors of 
this department. 
 

27. No Engineer of gazetted rank or other gazetted Officer employed in Engineering or 
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 7 

Administrative duties in an Engineering Department of the Government Of India is allowed 
to work as a contractor for a period of two years after his retirement from the Government 
Service, without the previous permission of the Government Of India in writing. This 
contract is liable to be cancelled if either the contractor or any of his employees is found 
any time to be such a person who had not obtained the permission of the Government Of 
India as aforesaid before submission of the tender or engagement in the contractors service 
 

28.  The tender for the works shall remain open for acceptance for a period of ninety days from 
the date of opening of the tenders. If any tenderer withdraws his tender before the said 
period or makes any modifications in terms and conditions of the tender which are not 
acceptable to the department, then the Government shall, without prejudice to any right or 
remedy, be at liberty to forfeit the bid security as aforesaid. 
 

29. This Notice Inviting Tender shall form a part of the contract document. The successful 
tenderer / Contractor, on acceptance of his tender by the Accepting Authority shall, within 
15 days from the stipulated date of start of the work sign the contract consisting of :- 
 

 a) The notice inviting tender, all the documents including additional conditions, 
specifications and drawings, if any, forming the tender as issued at the time of invitation 
of tender any acceptance thereof together with any correspondence leading thereto. 

 
 b) Standard C.P.W.D Form 7/8 

 
 If the tenderer fails to sign the agreement form within the stipulated period the bid security 

will be forfeited. 
 

 Money receipt No. 
 

 Date  : 
                                                                                                       
 
 
                                                                                             Executive Engineer                                                                       
                                                                                             Mahanadi Division 
                                                                                             Central Water Commission 
                                                                                              Burla,  Sambalpur 
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CPWD-8 

GOVERNMENT OF INDIA 
CENTRAL WATER COMMISSION 

 
 
STATE  : ORISSA 
 
BRANCH  : MAHANADI & EASTERN RIVERS ORGANISATION 
 
CIRCLE  : HYDROLOGICAL OBSERVATION CIRCLE, 
    BHUBANESWAR 
 
DIVISION  : MAHANADI DIVISION, BURLA 
 
SUB-DIVISION : -- 
                                                       
                                                        
PERCENTAGE RATE TENDER/ITEM RATE TENDER CONTRACT  
  
(A)  TENDER FOR WORKS OF:  �PROVIDING & FIXING VITRIFIED Floor TILES  AT  MAHANADI DIVISION CWC, 
BURLA �  
 
                                                                
(i) To be submitted by 15.00 hours on 27.12.2011  to the office of the Executive 

Engineer, Mahanadi Division, Central Water Commission, Burla. 
(ii) To be opened in presence of the tenderers who may be present at 15.30 hours on 

27.12.2011 in the office of the Executive Engineer, Mahanadi Division, Central 
Water Commission, Burla. 

 
Issued to _________________________________________________________ 
     (CONTRACTOR) 
 
Signature of officer issuing the documents_______________________________ 
 
Designation : Executive Engineer, Mahanadi Division, Central Water Commission,    Burla. 
 
Date of Issue: _________________ 
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SCHEDULES 
 
SCHEDULE � A (Schedule of Quantities enclosed) Page No: 33 - 35 
 
SCHEDULE � B (Schedule of materials to be issued to the Contractor) 
 
   - Nil-  
SCHEDULE � C (Tools and Plants to be hired to Contractor) 
 
   - Nil-  
 
SCHEDULE � D (Proposed Plan and Sections) 
 

Page No:  36 
 
SCHEDULE � E  (Schedule of component of materials, Labour, etc for escalation) 
 
   - Nil-  
 
SCHEDULE � F (Reference to General Conditions of Contract.) 
 
Name of work: :  �PROVIDING & FIXING VITRIFIED Floor TILES  AT  MAHANADI DIVISION CWC, BURLA �  

 " 
 
Estimated Cost of work : Rs.2,74,700/- 
 
Earnest Money  : Rs.5500/- 
 
Performance Guarantee : 5% of the tendered value (see Clause I in details at Page 

No. 12 to 13) 
Security Deposit  : 5% of tendered value (See Clause 1A in details at page 

No.13-15). 
                   

DEFINITIONS 
 
2(v) Engineer-in-charge    Sub Divisional  Engineer 
       Mahanadi Division  

CWC, Burla 
 
 
2(viii) Accepting Authority    Executive Engineer 
       Mahanadi Division 
       Central Water Commission 
         
 
2(x)  Percentage on cost of materials 10% 
  and labour to cover all overheads 
  and profits.   
 
2(xi)  Department    Central Water Commission  
 
2(xii)  Standard Schedule of Rates  - 
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9(ii)  Standard CPWD Contract Form CPWD Form 7/8 as modified and  
        Corrected up to 2003. 
 
Clause 2 Authority for fixing    Superintending Engineer, 
  Compensation under clause 2  Hydrological Observation Circle, 
       CWC., Bhubaneswar. 
 
Clause 5 Time allowed for execution of 30 days  
  work. Authority to give faire and Executive Engineer, 
  reasonable extension of time  Mahanadi Division, 
  for completion of work.  Central Water Commission, 
       Burla. 
 
Clause 7 Gross work to be done together   Not applicable. 
  with net payment/adjustment of  
  advances for materials collected, 
  if any , since the last such payment 
  for being eligible to interim 
  payment. 
 
Clause 11 Specifications to be followed  Central Public Works Department. 
  for execution of work.   
 
Clause 12 
  

12.2 & 12.3  : Deviation limit beyond which Clause 12.2  & 12.3 shall 
apply for building work. 

12.5  : Deviation Limit beyond which Clauses 12.2 & 12.3 shall 
apply for foundation work. 

 
NOTE : Deviation limit shall be 30%, 50%, 100% as per O.M. No. 

DG(W)/CON/175, dt. 26-02-2003. 
 
Clause 16 Competent authority for    Executive Engineer, 
  deciding reduced rates.   Mahanadi Division, 
        Central Water Commission, 
        Burla. 

Minimum Qualifications and experience required for Principal Technical 
Representative. 
(a) For works with estimated cost put to tender more than: 
(i) Rs.10 lakh for Civil Work � Graduate or retired AE Possessing at least 
Recognised Diploma. 
(b) For works with estimated cost put to tender : 
(i) Discipline to which the Principal Technical Representative should 

belong � 
Civil 
(ii) Minimum experience of works � 3 (three) years 
(iii) Recovery to be effected from the contract in the event of not fulfilling 
provision of Clause 36(I) � Rs.4000/- p.m. for Graduate and Rs.2000/- p.m. 
for Diploma Holder. 

Clause 42  (i) (a) Schedule / statement for determining theoretical quantity of cement 
on the basis of Delhi Schedule of Rates-2007 printed by CPWD. 
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(ii) Variations permissible on theoretical quantities. 
(a) Cement for works with estimated cost put to tender More than Rs. 5 

lakh 2% plus / minus 
 
(b) Bitumen for all works - 2.5% plus only & nil on minus side 
 
(c) Steel reinforcement and structural steel sections for each diameter, 

section and category 2.0% plus / minus 
 
(d) All other materials Nil 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
PERFORMANCE GUARANTEE (CLAUSE - 1) 
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(I) The contractor shall submit on irrecoverable PERFORMANCE GUARANTEE of 5% (Five 
percent) of the tendered amount in addition to other deposits mentioned elsewhere in the contract 
for his proper performance of the contract agreement, (notwithstanding and/or without prejudice to 
any other provisions in the contract) within 15 days of issue of letter of intent. This period can be 
further extended by the Engineer-in-charge upto a maximum period of 7 days on written request of 
the contractor stating the reason for delays in procuring the Bank Guarantee, to the satisfaction of 
the Engineer-in-charge. This guarantee shall be in the form of Cash (in case guarantee amount is 
less than Rs.10,000/-) or Deposit at Call Receipt of any Scheduled Bank / Banker�s Cheque of any 
Scheduled Bank / Demand Draft of any Scheduled Bank / Pay Order of any Scheduled Bank ( in 
case guarantee, amount is less than Rs.1,00,000/-) or Government Securities or Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with 
the form annexed hereto. In case a fixed deposit receipt of only Bank is furnished by the contractor 
to the Government as part of the performance guarantee and the Bank is unable to make payment 
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security to the Government to make good 
the deficit. 
 (II) A letter of intent shall be issued in the first instance informing the successful tendered of the 
decision of the competent authority to accept his tender and the ward letter shall be issued only 
after the Performance Guarantee in any of the prescribed form is received. In case of failure by the 
contractor to furnish the performance guarantee within the specified period, Government shall 
without prejudice to only other right or remedy available in law, be at liberty to forfeit the earnest 
money absolutely.  
(III) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus 
60 days beyond that. In case the time for completion of work gets enlarged, the contractor shall get 
the validity of Performance Guarantee extended to cover such enlarged time for completion of 
work. After recording of the completion certificate for the work by the competent authority, the 
performance guarantee shall be returned to the contractor, without any interest. (IV) The Engineer-
in-charge shall not make a claim under the performance guarantee except for amounts to which the 
President of India is entitled under the contract (notwithstanding and / or without prejudice to only 
other provisions in the contract agreement) in the event of :- 

(a) Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer-in-charge may claim the full 
amount of the Performance Guarantee. 
(b) Failure by the contractor to pay President of India any amount due, either as agreed 
by the contractor or determined under any of the Clauses / Conditions of the 
Agreement, within 30 days of the service of notice to this effect by Engineer-in-charge. 

(V) In the event of the contract being determined or rescinded provisions of any of the clause / 
condition of the agreement, the Performance Guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the President of India. 
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FORM OF PERFORMANCE SECURITY BANK GUARANTEE BOND 
 
1. In consideration of the President of India (hereinafter called �The government�) having 
agreed under the terms and conditions of Agreement No. ��������� dated 
������ made between ������. And ������� [hereinafter called 
�the said contractor(s)*] �����.. for the work ���������������.. 
(hereinafter called �the said agreement) having agreed to production of a irrevocable Bank 
Guarantee for Rs. ���..(Rupees ���������������������. 
Only) as a security /guarantee from the contractor(s) for compliance of his obligations in 
accordance with the terms and conditions in the said agreement, we 
���������. (Indicate the name of the Bank) (hereinafter referred to as �the 
Bank�) hereby undertake to pay to the government on amount not exceeding Rs. 
�����.. (Rupees ��������������������. Only) on 
demand by the Government. 
2. We �������������.. (indicate the name of the Bank) do hereby 
undertake to pay the amounts due and payable under this Guarantee without any demure, 
merely on a demand from the government stating that the amount claimed is required to 
meet the recoveries due or likely to be due from the said contractor(s). any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the bank 
under this Guarantee. However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs.�����.. (Rupees 
�������������������.. only). 
3. We, the said Bank further undertake to pay to the Govt. any money so demanded 
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 
proceeding pending before any Court or Tribunal relating thereto, out liability under this 
present being absolute and unequivocal. The payment so made by us under this Bond shall 
be valid discharge of our liability for payment thereunder and the contractor(s) shall have 
no claim against us for making such payment. 
4. We ��������������� (indicate the name of Bank) further agree that 
the guarantee herein contained shall remain in full force and a fact during the period that 
would be taken for the performance of the said Agreement and that it shall continue to be 
enforceable till all the dues of the Govt. under or by virtue of the said Agreement have 
been fully paid and its claims satisfied or discharged or till Engineer-in-charge on behalf 
of the Govt. certified that the terms and conditions of the said Agreement have been fully 
and properly carried out by the said contractor(s) and accordingly discharges this 
guarantee. 
5. We ��������������� (indicate the name of Bank) further agree with 
the Government that the Government shall have the fullest liberty without our consent and 
without effecting in any manner our obligations hereunder to vary only of the terms and 
conditions of the said Agreement or to extend time of performance by the said 
contractor(s) from time to time or postpone for any time or from time to time any of the 
powers exercisable by the Govt. against the said contractor(s) and to for � bear or enforce 
any of the terms and conditions relating to the said Agreement and we shall not be relieved 
from our liability by reason of any such variation, or extension being granted to the said 
contractor(s) or for any forbearance, act of omission on the part of the Govt. or any 
indulgence by the Govt. to the said Contractor(s) or by any such matter or thing 
whatsoever which under the low relating to sureties would, but for this provision, have 
effect of so relieving us. 
6. This guarantee will not be discharged due o the change in the Constitution of the Bank 
or the contractor(s). 
7. We ���������������. (indicate the name of Bank) lastly undertake 
not to revoke this guarantee except with the previous consent of the Govt. in writing. 
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8. This guarantee shall be valid upto ����������� Unless extended on 
demand by Govt. Notwithstanding anything mentioned above, our liability against this 
guarantee is restricted to Rs. ������� 
(Rupees������������������) only and unless a claim in writing is 
lodged with us within six months of the date of expiry or the extended date of expiry of 
this guarantee all our liabilities under this guarantee shall stand discharged.  
Dated the ������.. day of ��������.. for ������.. 
(indicating the name of Bank). 
 

RECOVERY OF SECURITY DEPOSIT (CLAUSE 1A) 
The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit Government of the time of making any payment to him for work done under the contract to 
deduct a sum at the rate of 10% of the gross amount of each running bill till the sum along with the 
sum already deposited as earnest money, will amount to security deposit of 5% of the tendered 
value of the work. Such deductions will be made and held by Government by way of Security 
Deposit unless he/they has/have deposited the amount of Security at the rate mentioned above in 
cash or in the form of Government Securities of fixed deposit receipts. In case a fixed deposit 
receipt of any Bank is furnished by the contractor to the Government as part of the security deposit 
and the Bank is unable to make payment against the said fixed deposit receipt, the loss caused 
thereby shall fall on the contractor and the contractor shall forthwith on demand furnish additional 
security to the Government to make good the deficit. All compensations or the other sums of 
money payable by the contractor under the terms of this contract may be deducted from, or paid by 
the sale of a sufficient part of his security deposit or from the interest arising therefrom, or from 
any sums which may be due to or may become due to the contractor by Government on any 
account whatsoever and in the event of his Security Deposit being reduced by reason of any such 
deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or fixed 
deposit receipt tendered by the State Bank of India or by Scheduled Banks or Government 
Securities (if deposited for more than 12 months) endorsed in favour of the Engineer-in-charge, 
any sum or sums which may have been deducted from, or raised by sale of his security deposit or 
any part thereof. The security deposit shall be collected from the running bills of the contractor at 
the rates mentioned above and the Earnest Money if deposited in cash at the time of tenders will be 
treated a part of the Security Deposit. 
NOTE � 1 : Government papers tendered as security will be taken at 5% (five percent) below its 
market price or at its face value, whichever is less. The market price of Government paper would 
be    ascertained by the Divisional Officer at the time of collection of interest and the amount of 
interest to the extent of deficiency in value of the Government paper will be withheld if necessary. 
NOTE � 2 : Government Securities will include all forms of Securities mentioned in rule No. 274 
of the G.F. Rules except fidelity bond. This will be subject to the observance of the condition 
mentioned under the rule against each form of security. 
NOTE � 3 : Note 1 & 2 above shall be applicable for both Clause 1 & 1A. 
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ACCEPTANCE 
 
 
The above tender as filled by you as provided in the  letters mentioned here under is 
accepted by me for and on behalf of the President of India for a sum of Rs                ( 
Rupees                   
                                                                        only). 
 
The letters referred to below shall form part of this contract agreement: 
 
I. Tender Document. 
 
II. Your tender dated 
 
III. Clauses of contract duly signed. 
 
IV. Schedule � A to Schedule � F  
                                                                    For and on behalf of the President of India 
                                                                    
                                                                     
                                                                                                                                                                                                                                                                                                                  
                                                                    Signature                                                                                                          
         

Date:- 
 
Designation: Executive Engineer 

     Mahanadi Division 
   Central Water Commission 
   Burla 
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TENDER 
 
I/We have read and examined the Notice Inviting Tender, schedule �A� to �F� , 
specifications applicable, drawings and designs, general rules and directions, conditions of 
contract, clauses of contract and rules referred to in the conditions of contract  and all other 
contents in the tender document for the work. 
 
I/We hereby tender for the execution of the work specified for the President of India within 
the time specified in schedule 'F�, viz. Schedule of quantities. 
 
We agree to keep the tender open for ninety (90) days from the due date of submission 
thereof and not to make any modifications in its terms and conditions. 
 
A sum of Rs. 5500/- is hereby forwarded in the shape of DD/NSC/Govt. Loan Bond/Postal 
Pass Book duly pledged in favour of the Executive Engineer, Mahanadi Division, Central 
Water Commission, Burla as earnest money. If I/We fail to commence the work within 
specified time.  I/We agree that the said President of India or his successors of office shall  
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest 
money absolutely otherwise the said earnest money shall be retained by him towards 
security deposit to execute all the works referred to in the tender documents upon the terms 
and condition contained or referred to therein and to carry out such deviations as may be 
ordered, up to maximum of the percentage mentioned in the schedule �F�  and those in 
excess of that limit at the rates to be determined in accordance with the provision contained 
in clause 12.2 & 12.3 of the  tender form. 
 
I/We agree to deposit for a security deposit of 5% of tendered value which may be refunded 
back after six months of the completion of the work. 
 
I/We hereby declare that I/We shall treat the tender documents, drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information derived there from to any person to whom I/We may authorise to communicate 
the same or use the information in any manner Prejudicial to the safety of the state. 
 
I/We agree that should I/We fail to commence the work specified in the above 
memorandum, an amount equal to the amount of earnest money mentioned in the form of 
invitation of tender shall be absolutely forfeited to the President of India and the same may 
at the option  of the competent authority on behalf of the President of India be recovered 
without  prejudice to any other right or remedy  available in law out of the deposit in so far 
as the same  may extend in terms of the  said bond and in the event of deficiency out of any 
other  money due to me/us under this contract or otherwise. 
 
I/We agree to accept the following conditions. 
 
 
GENERAL CONDITIONS FOR CONTRACT: 
 
(1) The contractor shall make his own arrangements for obtaining electricity if required 

and make necessary payments directly to the department concerned. 
 
(2) Some restrictions may be imposed for the movement of labour, materials etc., the 

contractor  shall be bound to follow all such restrictions/instructions and nothing 
extra shall be payable on this account. 
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(3) The work will be carried out as per instructions of the Engineer-in-charge at the site 
and nothing extra will be paid on this account. 

 
(4) The building work will be carried out in the manner complying in all respects with 

the requirements of relevant by-laws of the local under the jurisdiction of which the 
work is to be executed or as directed by the Engineer-in-charge and nothing extra 
will be paid on this account. 

 
(5) Testing of Materials. 

Samples of various materials required for testing shall be provided free of charge by 
the contractor,. Testing charges, if any, unless otherwise provided, shall be borne by 
the   Department. All other expenditure required to be incurred for taking the 
samples, conveyance, packing etc. shall be borne by the contractor himself. 

 
(6) The structural and architectural drawings shall at all times be properly correlated 

before executing any work. However, in case of any discrepancy in the item given 
in the schedule of quantities appended with the tender and Architectural drawings 
relating to the relevant item, the former shall prevail unless and otherwise given in 
writing by the Engineer-in-charge. 

 
(7) The contractor shall bear all incidental charges for cartage, storage, and safe custody 

of the materials. 
 
8(a) For the purpose of recording measurements and preparing running account bills, the 

abbreviated nomenclature indicated in the publications �Abbreviated nomenclature 
of item of DSR 1985 (building)� shall be accepted. 

 
(b) In the case of items for which abbreviated nomenclature is not available in the 

above  cited publication and also in case of extra and substituted items of works for 
which abbreviate nomenclature is not provided in the agreement the full 
nomenclature of items shall be reproduced in the measurement books and bill forms 
for running account bill. 

 
The full nomenclature of the items shall be adopted in preparing abstract of final bill 
from in the measurement book and also in the bill form for final bill. 

 
 (9)   The work shall be executed and measured as per metric dimensions given in the 

schedule of quantities, drawings etc. 
 
(10) All stone aggregate and stone ballast shall be of hard stone variety to be obtained 

from approved quarries or any other source to be got approved by the Engineer-in-
charge. 

 
(11) Sand to be used for cement concrete work shall be of standard quality. Sand shall be 

obtained from other sources to be got approved from the Engineer-in-charge and 
screened as required. The same shall consist of hard siliceous materials. It shall be 
clean sand. 

 
(12) Whenever any reference to any Indian Standard specification occurs  in the 

documents relating to this contract the same shall be inclusive of all amendments 
issued their to or revisions thereof, if any, up to the date of receipt of tenders. 
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(13) Unless otherwise specified in the schedule of quantities the rates for all items of the 
work shall be considered as inclusive of pumping out or bailing out-water if 
required for which no extra payment will be made. This will include water 
encountered from any source such as rains, floods, sub-soil water table being high 
due to any other cause whatsoever. 

 
(14) In respect of projected balconies, projected slabs at roof level and projected 

verandah, the payment for the RCC work shall be made under the item of RCC 
slabs. The payment for centering and shuttering of such items shall similarly be paid 
under the item of centering and shuttering of RCC slab. Nothing extra shall be paid 
for the side shuttering at the edges of these projected balconies and projected 
verandahs. All the exposed edge shall however, be finished as per specifications and 
nothing extra shall be paid for this. 

 
(15) The rate of items of flooring is inclusive of providing sink flooring in bathrooms, 

kitchen etc. and nothing extra on this account is admissible. 
 
(16) The Contractor will have to work according to the program of work decided by the 

Engineer-in-charge. 
 
(17)   The contractor shall take instructions from the Engineer-in-charge for stacking of 

materials     any place. No excavated earth or building materials shall be stacked on 
areas where other buildings, roads, services of compound walls are to be 
constructed 

 
(18)  If as per municipal rules the huts for labour are not to be erected at the site of work 

by  the  contractors, the contractors are required to provide such accommodation as 
is acceptable  to local bodies and nothing extra  shall be paid on this account. 

(19)  Cement : Source of purchase and brand name should be got approved by the 
Executive Engineer, or the Engineer-in-charge. Documentary proof for the purchase 
should be produced whenever asked by the Executive Engineer/ Engineer-in-charge. 

 
(20)   The payment will be made on the basis of actual measurement. 
 
 (21)   The contractor shall use only seasoned timber for all the wooden fittings as specified 

in   the schedule of Quantities Schedule A. Samples of species of timber to be used 
shall be deposited with the Executive Engineer before commencement of the work. 

 
(22)   The contractor shall inform well in advance to the Engineer-in-Charge, the names and 

address of the factory where from the contractor intends to get the shutters 
manufactured. 

 
(23)   The contractor shall be responsible of sanitary fittings and other fittings and fixtures 

against pilferage, and breakage during the period of installation and there after until 
the building is handed over. 

 
(24)  The contractor shall produce all the materials in advance so that there is sufficient 

time for testing and approving of the materials and clearance of the same before use 
in work. 

 
(25) With a view to avoid controversy about quality of cement concrete as revealed in 

the test results of 7 days cubes falling short of the prescribed standards by over 10% 
to 20% and pending testing of balance 3 cubes for 28 days as final confirmatory 
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acceptance test, crushed samples of cement concrete from the failed 7 days cubes 
should be preserved in an sealed bag. 

 
(26) In case of concrete and reinforced concrete work, the contractor shall be required to 

make arrangement for carrying out compression strength tests at his own cost. He 
shall render all assistance for the preparation of cubes, safe custody of the same 
proper curing and carriage up to the laboratory where the test is to be performed. 
The cube tests can be performed at any   laboratory approved by the Engineer-in-
charge. 

 
(27)  Sales tax, Excise duty, Octroi or any other tax leviable on materials in respect of this  

Contract shall be payable by the contractor. The department will not entertain any 
claim What so ever this respect. However Sales Tax , Income Tax or any other tax 
leviable on contract shall be deducted from the bill. 

 
(28)  The contractor shall submit completion plan and completion certificate for approval  

of Executive Engineer/ Engineer-in-charge. 
 
(29)   If the completion plan and completion certificate are not furnished by the contractor, 

recovery will be done as per 6(a) , (b) of the agreement. 
 
(30)    The work is to be carried out in a workman like manner and in accordance with the 

plan supplied. However, the contractor shall carry out the deviation over the plan 
supplied if desired by the Engineer �in charge. 

 
(31)    The Department shall not provide any store accommodation for the stores brought by 

the contractor or issued by the Department. 
 
 
(32)    On completion of the work, test and trial run shall be the responsibility   of the 

contractor . Electricity   for  such test and trial run shall,  however,  be supplied by 
the Department free of cost. 

 
(33)    Damage to the building during execution of work shall be made good by the 

contractor matching with the surrounding surface, otherwise the same shall be got 
done at the cost of working contractor. 

 
(34)   Any damage to the existing fittings shall be replaced by the contractor at his own cost 

and risk to the entire satisfaction of Engineer-in-charge. 
 
(35)  All the equipment shall be guaranteed for a period of 12 months from the date of 

commissioning and handing over to the Department. Any defective 
material/equipment shall be replaced/required at the discretion of Engineer-in-
charge. 
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ADDITIONAL SPECIFICATION 
1. General :- 
1.1 The work shall be executed and measured as per metric dimensions given in the 

schedule of quantities, drawings etc. (F.P.S. units wherever indicated are for guidance 
only). 1.2 The following modifications to the above specifications and some additional 
specifications shall however apply 
(i) All stone aggregate and stone ballast shall be of hard stone variety to be obtained 

from approved quarries or any other source to be got approved by the Engineer-in-
charge. 

(ii) Sand to be used for cement concrete work, mortar for masonry and plaster work 
shall be standard quality. Sand shall be obtained from other sources to be got 
approved from the Engineer-in-charge and screened as required. The same shall 
consist of hard sillicious material. It shall be cleaned sand. 

(iii) Brick to be used in the work shall be obtained from the local kilns. The sample of 
the brick shall be got approved by the Engineer-in-charge before the mass quatity 
is brought to the site and shall be of size 10� x 5� x 3� instead of 22.90 cm X 
11.40 cm X 7.0 cm nominal size as mentioned in CPWD specification, 1996 with 
upto date correction slips issued. The brick work, the unit of which is mentioned 
as cubic metre which includes abbreviated forms of cum or m, shall be considered 
to have thickness of multiple of 125 mm for the sake of calculation of volumetric 
content. 

2. Wherever any reference to any Indian Standard Specification occurs in the documents 
relating to this contract the same shall be inclusive of all amendments issued their to or 
revisions thereof if, any, up to the date of receipt of tenders. 

3. Unless otherwise specified in the Schedule of Quantities the rates for all items of the 
work shall be considered as inclusive of pumping out or bailing out water if required 
for which no extra payment will be made. This will include water encountered from 
any source, such as rains, floods, sub-soil water table being high due to any other cause 
whatsoever. 

4. R.C.C. Works :-     
 4.1 In respect of projected balconies, projected slabs at roof level and projected verandah, 

the payment for the RCC work shall be made under the item of RCC slabs. The 
payment for centring and shuttering of such items shall be similarly be paid under the 
item of centring of RCC slab. Nothing extra shall be paid for the side shuttering of the 
edges of these projected balconies and projected verandahs. All the exposed edges shall 
however, be finished as per specifications and nothing extra shall be paid for this. 

4.2 Form work shall be of steel as approved by the Engineer-in-charge and as per CPWD 
specification, 1996 with upto date correction slips and specification of works. 

4.3 For Design Mix R.C.C. Work, se Page from �� to �� 
5. Flooring :- 

The rate of items of flooring is inclusive of providing sunken flooring in bathrooms, 
kitchen etc. and nothing extra on this account is admissible. 
1. Wood Work :- The sample of species of timber to be used shall be deposited by 

the contractor with EE before commencement of the work. The contractor shall 
produce cash vouchers and certificates from standard kiln seasoning plant operator 
about the timber section to be used on the work having been kiln seasoned by 
them, failing which it would not be so accepted as kiln seasoned. 

 
 
6.1 Factory made shutters as specified shall be obtained from factories to be approved by 

the Engineer-in-charge and shall conform to TADS 5:1995:IS:3087:IS:1568:IS:2202 
(Part-I) 1977. The contractor shall inform well in advance to the Engineer-in-charge 
the names and addresses of the factory where from the contractor intends to get the 
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shutters manufactured. The contractor will place order for manufacture of shutters only 
after written approval of the Engineer-in-charge in this regard is given. The contractor 
is to bound to abide the decision of the Engineer-in-charge and recommend a name of 
another factory from the approved list in case the factory already proposed by the 
contractor is not found competent to manufacture quality shutters. Shutter will 
however, be accepted only if they meet the specified tests. 

6.2 35 mm thick flush door shutters non decorative type care of black board construction 
with frame of first class hard wood and well matched commercial 3-prly veneering 
with vertical grain or cross bonds and face veneers on both faces of shutters. The 
contractor will also arrange stage-wise inspection of the shutters at factory of the 
Engineer-in- charge or his authorised representative. Contractor will have no claim if 
the shutters brought at site are rejected by Engineer-in-charge in part or in full lot due 
to bad workmanship/quality. Such shutters will not be measured and paid and the 
contractor shall remove the same from the site of work within 7 days after the written 
instructions in this regard are issued by Engineer-in-charge or his authorised 
representative. 

7. Steel Works :- 
7.1 The rate of Tee / angle iron frame shall include the following :- 

(a) M.S. sill/tie of 16 mm dia bar welded to T-iron frames to keep the frames vertical 
in correct position. The sill/tie shall be embedded in floor concrete. No tie is 
necessary for window frames. 

(b) Each T-iron frame for doors shall have 4 Nos. MS. Logs 15 x 3 mm, 10 cms long 
welded to each vertical member of the frame.            

(c) M.S. plate 8 x 25 mm, 100 mm long having threaded holes (No. of flats shall 
correspond to the No. of butt hinges to be fixed to door / window shutter) shall be 
welded at appropriate places at the back of the T-iron frames for fixing the required 
butt hinge to the frame with machine screws M.S. flats 8 x 25 mm, 50 mm long 
with threaded holes, shall be welded to the back of the T-sections to receive the 
butt hinges for the cleats. 

7.2 The M.S. plate clamps 15 x 6 mm thick for holding arrangements is to be provided and 
added as per site conditions. The rate is inclusive of the cost of such clamps.  

7.3 All welded steel work shall be tested for quality of welding as laid down in IS:822 � 
1970 before actual erection. 

8. Water Supply & Sanitary Installation :- 
8.1 The SCI pipe and CI pipe wherever necessary shall be fixed to RCC columns, beams 

etc. with rawl plugs and nothing extra shall be paid for this. 
8.2 The contractor shall be responsible of the protection of the sanitary and water supply 

fittings and other fittings and fixtures against pilferage and breakage during the period 
of installation and thereafter until the building is handed over. 

9. Variation Consumption of Materials :- The variation in consumption of material shall be 
governed as per CPWD specification and clauses of the contract to the extent applicable 
following specific clauses shall govern the variation in consumption of pig lead. 

10. Variation in Consumption of Pig Lead :- 
10.1 The pig lead for caulking of joints of SCI pipes shall be issued as per theoretical 

consumption for SCI pipes of size 100 mm, 75 mm, 55 mm of 0.98 kg, 0.88 kg and 0.77 
kg per joint respectively . Over and above the theoretical quantities of lead as marked 
out, variation of 5% shall be allowed for wastage etc. Any difference between the actual 
consumption of pig lead and theoretical consumption worked out on the above basis 
including the authorised variation shall be recovered at double the issue rate. Where the 
pig lead is arranged by the contractor, variation 5% will be allowed. In case variation is 
on lower side, the quantity of pig lead used less shall be recovered from the contractor 
at market rate to the determined by Engineer-in-charge whose decision in the matter 
will be final. 
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10.2 The theoretical quantity of cement to be utilised in item of concrete involving use of 
shingle aggregate and missed by volume batching shall be computed on the basis of the 
co-efficient for cement to be used in different items of the work provided in the DSR 
reducing each of the co-efficient by 5%. However, here the concrete is mixed by weight 
batching no such reduction shall be made from theoretical co-efficient given in for 
concrete with crushed stone aggregate. 

11. Conditions :- 
11.1 The contractor will have to work according to the programmed work, decided by the 

Engineer-in-charge. The contractor shall also construct a sample unit complete in all 
respects within time specified by the Engineer-in-charge and this sample unit shall be 
got approved from the Engineer-in-charge before mass construction is taken up. No 
extra claim whatsoever beyond the payments due at agreement rates will be 
entertained from the contractor on this account. 

11.2 The contractor shall take instructions from the Engineer-in-charge for stacking of 
materials in any place. No excavated earth or building material shall be stacked on 
areas where other buildings, roads, services of compound walls are to be constructed. 

11.3 If as per Municipal rules the huts for labour are not to be erected at the site of work 
by the contractors, the contractors are required to provide such accommodation as is 
acceptable to local bodies and nothing extra shall be paid on this account.  

12. Conditions for Issue of Materials :- 
12.1 The materials will be issued to the contractor at the place of delivery as mentioned in 

the schedule of materials during the working hours as per rules of CPWD stores as in 
force time to time. If these are delivered at any other site, the difference an account 
of less/more cartage will be adjusted accordingly. The contractor shall have to cart 
the materials to the site of work at his cast as soon as these are issued. 

12.2 The materials like reinforcing bars, flats, tees, angles, sheets, CI and SCI pipes etc. 
contemplated to be issued will be issued in available sizes and lengths and the 
contractor shall bear the cost of cutting and shaping them according to the 
requirement of work. No claim for the wastage on this account shall be entertained. 

12.3 Cement bags shall be stored in separate godowns to be constructed by contractor at 
his own cost as per sketch (which is only indicative and actual size will depend on 
the site requirements) at page 39 of CPWD specification 1996 with weatherproof 
roofs and walls. Each godown shall be provided with a single door with two locks. 
The keys of one lack shall remain with CPWD Engineer-in-charge of work and that 
of other lock with the authorised agent of the contractor at the site of work so that the 
cement is removed from the godown according to the daily requirement with the 
knowledge of both the parties and proper account maintained in standard proforma. 

12.4 The contractor shall be fully responsible for the safe custody of materials issued to 
him even if the materials are under double lock system. 

12.5 The contractor shall bear all incidental charges for cartage, storage and safe custody 
of materials issued by department and shall construct suitable godowns, yard at site 
of work for storing all other materials so as to be safe against damage by sun, rain, 
damages, fire, theft etc. at his own cost and also employ necessary watch and ward 
establishment for the purpose at his own cost. Materials to be charged directly to 
work and stipulated for issue of cost shall also be issued to contractor as soon as they 
are received at site or at the stipulated place of issue the provision of this clause will 
equally and fully be applicable to theses items as well. 

12.6 The standard sectional weights referred to as standard table in Para 5 .3.3 in CPWD 
specifications for works 1996 with upto date correction slips to be considered for 
conversion of length of various size of M.S. bars/twisted bars/TMT bars in to weight 
are as under :- 
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Size (Dia. in mm)  Weight (in Kg/M) 
 6  0.222 
 8 0.395 
 10  0.617 
 12 0.888 
 16 1.58 
 18 2.00 
 20 2.47 
 22 2.98 
 25 3.85 
 28 4.83 
 32 6.31 
 36 7.99 
 40 9.85 
 45 12.50 
 50 15.42 

Issue of steel of diameters above 10 mm will be regulated on sectional weight basis, 
weight being calculated with the help of the above tables. However for bars M.S./cold 
twisted bars/TMT bars upto and including 10 mm the following procedure shall be 
adopted. The average sectional weight for each diameter shall be arrived at from 
samples from each lot of steel received at site. The actual weight of steel issued shall 
be modified to take into account the variation between the actual and standard co-
efficient given above and the contractor�s accounts will be debited by the cost of 
modified quantity only. The discretion of the Engineer-in-charge shall be final for the 
procedure to be followed for determining the average sectional weight of each lot. 
Quantity of each diameter of steel received at site of work each day will constitute 
one single lot for this purpose. 

12.7 All materials obtained from Govt. stores or otherwise will be got checked by the 
Junior Engineer- in-charge of the work on receipt of the same at site before use. 

12.8 Royalty at the prevalent rates shall have to be paid by the contractor on all the 
boulders, metals, shingle, sand and bajri etc. collected by him for the execution of the 
work, direct to the Revenue Authority or Authorised Agent of the State Government 
concerned or Central Government. 

12.9 For all kind of RCC works only OPC shall be allowed to be used. However PPC may 
be used for work other than RCC as per direction of Engineer-in-charge. 

12.10 The contractor shall construct separate stores for storage of OPC and PPC at site and 
the contractor will not claim anything extra on this account. 

12.11 Separate cement register showing the receipt and issue of OPC and PPC shall be 
maintained at site. 

12.12 Cement to be supplied would be OPC or PPC as is available only. No special 
cement like white cement etc. shall be supplied. Cement issued will be for 
consumption at site. No cement will be issued for factory made items and those not 
manufactured at site. 

12.13 Steel reinforcement bars to be supplied would be for RCC works only and not for 
other miscellaneous items, which would be arranged by the contractor. 

13. Testing of Materials :- 
(a) The contractor shall produce all the materials in advance so that there is sufficient time 

for testing and approving of the material and clearance of the same before use in 
work. 

(b) With a view to avoid controversy about quality of cement concrete as revealed in the 
test results of 7 days cubes falling short of the prescribed standards by over 10% to 
20% and pending testing of balance cubes for 28 days as final confirmatory 
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acceptance test, crushed samples of cement concrete from the failed 7 days cubes 
should be preserved in a sealed bag. 

(c) In case of concrete and reinforced concrete work, the contractor shall be required to 
make arrangement for carrying out compression strength tests at his own costs. He 
shall render all assistance for preparation of cubes, safe custody of the same proper 
curing and carriage upto the laboratory where the test is to be performed. The cube 
tests can be performed at any laboratory approved by the Engineer-in-charge. 

14. Integral Water Proof Finishing :- 
14.1 The contractor must associate himself with the specialised from to be approved by the 

Engineer-in- charge in writing for integral cement based water proofing treatment for 
sunken floors and on roofs. 10 years guarantee in prescribed proforma attached must 
be given by the specialised firm, which shall be countersigned by the contractor in 
taken for his overall responsibility. In addition 10% (ten percent) of the cost of these 
items would be retained as guarantee to watch the performance of the work done. 
However half of this amount (withheld) would be released after five years if the 
performance of the work done is satisfactory. If any defect is noticed during the 
guarantee period, it should be rectified by the contractor within seven days and if not 
attended to the same will be got done by another agency at the risk and cost of the 
contractor. However this security deposit can be released in full, if bank guarantee of 
equivalent amount for 10 years is produced and deposited with the Department. While 
tendering the contractor must give:- 

(a) The name of the specialised firm. 
(b) The trade names of the product, which would be used. 
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GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF 
DEFECT AFTER COMPLETION IN RESPECT OF WATER PROOFING 

WORKS 
This is agreement made this ___________________ day of __________ two thousand 
_______________ between ___________ (hereinafter called the Guarantor of the one part) and the 
President of India (hereinafter called the government of the other part). Whereas this agreement is 
supplementary to a contract (hereinafter called the contact0 dated ______________ and made 
between the guarantor of the one part and the Government on the other part where by the 
contractor interalia, undertook to render the building and structures in the said contract rectified 
completely water and leak proof. And where the Guarantor agreed to give guarantee to effect that 
the said structures will remain water and leak proof for ten years from the date of giving of water 
proofing treatment. Now the Guarantor hereby guarantees that water proofing treatment given by 
him will render the structure completely leak proof and the minimum life of such water proofing 
treatment shall be ten years to be reckoned from the date of after the maintenance period 
prescribed in the contract. Provided that the guarantor will not be responsible for leakage caused 
by earthquake of structural defects or misuse of roof or alteration and for such purpose. 
(a) Misuse of roof shall mean any operation, which will damage water proofing treatment like 
chapping of firewood and things of the same nature which might cause damage to the roof. 
(b) Alteration shall mean construction of an additional storey or a part of the roof or construction 
adjoining to existing roof whereby water proofing treatment is removed in part. 
(c) The decision of the Engineer-in-charge with regard to cause of leakage shall be final. During 
this period of guarantee the guarantor shall make good all defects and in case of any defect being 
found render the building water proof to the satisfaction of the Engineer-in-charge at his cost and 
shall commence the work for such rectification within seven days from the date of issue of the 
notice from the Engineer-in-charge calling upon him to rectify. The defects failing which the work 
shall be got done by the Department by some other contractor at the Guarantor�s cost and risk. The 
decision of the Engineer-in-charge as to the cost payable by the guarantor shall be final and 
binding. That if the guarantor fails to execute the water proofing or commits break there under then 
the guarantor will indemnify the principal and his successors against all loss, damage, cost, 
expenses or otherwise which may be incurred by him by reason of any default on the part of the 
Guarantor in performance and observance of this supplementary agreement. As to the amount of 
loss and / or damage and / or cost incurred by the Govt. on the decision of the Engineer-in-charge 
will be final and bringing on the parties. In witness whereof these persons have been executed by 
the Obligor ______________ and by ____________ and for and on behalf of the President of India 
on the day, month and year first above written. 
Signed, sealed and delivered by Obligor in the presence of 
 
1. 
 
2. 
Signed for and on behalf of the President of India by _____________________________ the 
presence of 
1. 
 
2. 
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         CORRECTION SLIP FOR GENERAL CONDITIONS OF CONTRACT 
FOR CPWD WORKS 2003 

Correction Slip No.1 
 
Page 15,�existing Clause 2 Compensation for delay� shall be substituted as under : 
 
�if the contractor fails to maintain the required processes in terms of clauses 5 or to complete the work and 
clear the site on or before the contract or extended date of completion, he shall without prejudice to any other 
right or remedy available under the law to the government on account of such breach, pay as agreed 
compensation the amount calculated at the rates stipulated below as the Superintending Engineer (whose 
decision in writing shall be final and binding) may decide on the amount of tendered value of the work for 
every completed day/month (as applicable) that the progress remains below that specified in Clause 5 or that 
the work remains incomplete. This will also apply to items or group of items for which a separate period of 
completion has been specified. Compensation for delay of work : @ 1.5% per month of delay to be computed 
on per Day basis Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group 
of items of work for which a separate period of completion is originally given. The amount of compensation 
may be adjusted or set-off against any sum payable to the contractor under this or any other contract with the 
government. In case, the contractor does not achieve a particular milestone mentioned in schedule-E or the 
rescheduled milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to 
be adjusted against the compensation levied at the final grant of extension of time. Withholding of this 
amount on failure to achieve a milestone, shall be automatic without any notice to the contractor. However, if 
the contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall 
be released. In case the contractor fails to make up for the delay in subsequent milestone(s) amount mentioned 
against each milestone missed subsequently also shall be withheld. However, no interest, whatsoever, shall be 
payable on such withheld amount. 
(vide DGW/CON/174 dt. 06-2-2003 read with DGW/CON/176 dt. 28-2-2003) 
 
Correction Slip No.2  
     
Page 16 new Clause 2 A, incentive for early completion shall be inserted as under : In case, the contractor 
completes the work ahead of scheduled completion time, a bonus @ 1% (one per cent) of the tendered value 
per month computed on per day basis, shall be payable to the contractor subject to a maximum limit of 5% 
(five percent) of the tendered value amount of bonus, if payable, shall be paid along with final bill after 
completion of work. 
(Vide DGW/CON/174, dt. 6-02-2003) 
 
Correction Slip No.3 
 
Page 16, Clause 3 �when contact can be determined,� last three lines of Para (vii) shall be 
substituted as under : 
�If the work is not started by the contractor within 1/8� of the stipulated time. When the contractor has made 
himself liable for action under any of the cases aforesaid Engineer-in-charge on behalf of the President of 
India shall have power�. 
(Vide DGW/CON/174, dt. 6-02-2003) 
 
Correction Slip No.4 
 
Page 17, Sub-Clause(a), shall be substituted as under : 
�To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing to the 
contactor under the hand of Engineer-in-charge shall be conclusive evidence. Upon such determination or 
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rescission, the Earnest Money Deposit, Security Deposit already recovered and Performance Guarantee under 
the contract shall be liable to be forfeited and shall be absolutely at the disposal of the Government�. 
(Vide DGW/CON/174, dt. 6-02-2003) 
 
Correction Slip No.5 
 
Page 17, Sub-Clause(b), shall be deleted. 
(Vide DGW/CON/174, dt. 6-02-2003) 
 
Correction Slip No.6 
 
Page 17, Clause(C) shall be substituted as under : 
�After giving notice to the contractor to measure up the work of the contractor and to take such whole or the 
balance or part thereof, as shall be un-executed out of his hands and to give it to another contractor to 
complete the work. The contractor, whose contracts is determined or rescinded as above, shall not be allowed 
to participate in the tendering process for the balance work�. 
(Vide DGW/CON/174, dt. 6-02-2003) 
 
Correction Slip No.7 
 
Page 17, last but one Para starting with the words �Value so certified� shall be substituted as 
under : 
 
�In the event of above course(s) being adopted by Engineer-in-charge, the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchases or procured any materials or 
entered into any engagements or made any advances on account or with a view to the execution of the work or 
the performance of the contract. And in case action is taken under any of the provision aforesaid the 
contractor shall not be entitled to recover or be paid any subm for any work thereof or actually performed 
under this contract unless and until the Engineer-in-charge has certified in writing the performance of such 
work and the value payable in respect thereof and he shall only he entitled to be paid the value so certified�. 
(Vide DGW/CON/174, dt. 6-02-2003) 
 
Correction Slip No.8 
 
Page 17, last para starting with the words �Provided further� and ending with �so forfeited� shall 
deleted : 
(Vide DGW/CON/174, dt. 6-02-2003) 
 
Correction Slip No.9 
 
17. Page 17, new clause 3A shall be inserted as under : 
�In case, the work cannot be started due to reasons not within the control of the contractor within 1/8 of the 
stipulated time for completion of work, either party may close the contract. In such eventuality, the Earnest 
Money deposit and the Performance Guarantee of the contractor shall be refunded, but no payment on account 
of interest, loss of profit or damages etc. shall be payable at all�. 
(Vide DGW/CON/174, dt. 6-02-2003) 
 
Correction Slip No.10 
 
18. Page 18, Clause 5 and 5.1, �Time and Extension for delay� shall be substituted as under : 
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�The time allowed for execution of the works as specified in the schedule �F� or the extended time in 
accordance with theses conditions shall be the essence of the Contract. The execution of the works shall 
commence from the 15 th Day or such time period as mentioned in letter of Award after the date which the 
Engineer-in-charge issues written orders to commence the work or from the date of handing over of the site 
whichever is later. If the contractor commits default in commencing the execution of the work as aforesaid. 
Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 
earnest money and performance guarantee absolutely�. As soon as possible after the contract is concluded the 
contractor shall submit a Time and Progress Chart for each milestone and get it approved by the Department. 
The chart shall be prepared in direct relation to the time stated in the contract documents for completion of 
items of the works. It shall indicate the forecast of the dates of commencement and completion of various 
trades of section of the work and may be amended as necessary by agreement between the Engineer-in-
Charge and the Contractor within the limitations of time imposed in the contract documents, and further to 
ensure good progress during the execution of the work, the contractor shall in all cases in which the time 
allowed for any work, exceeds one month (save for special jobs for which a separate programme has been 
agreed upon) complete the work as per milestone given in schedule �F�. 
(Vide DGW/CON/174, dt. 6-02-2003) 
 
Correction Slip No.11 
 
Page 19, Clause 5.3 and 5.4, shall be substituted as under : 
 
�Request for rescheduling of Milestones and extension of time, to be eligible for consideration, shall be made 
by the contractor in writing within fourteen days of the happening of the event causing delay on the prescribed 
form. The contractor may also, if practicable, indicate in such a request the period for which extension is 
desired�. In any such case the authority mentioned in Schedule �F� may give a fair and reasonable extension 
of time and reschedule the milestones for completion of work. Such extension shall be communicated to the 
contractor by the Engineer-in-charge in writing, within 3 months of the date of receipt of such request. Non 
application by the contractor for extension of time shall not be a bar for giving a fair and reasonable extension 
by the Engineer-in-charge and this shall be 
binding on the contractor. 
(Vide DGW/CON/174, dt. 6-02-2003) 
 
Correction Slip No.12 
 
Page 25, Clause 10 B, Para (ii) �Mobilisation on Advance�, shall be substituted as under : 
�Mobilisation advance not exceeding 10% of the tendered value may be given, if requested by the contractor 
in writing within one month of the order to commence the work. In such a case the contractor shall execute a 
Bank guarantee Bond from a Scheduled Nationalised bank as specified by the Engineer-in-charge for the full 
amount of such advance is released. Such advance shall be in two or More instalments to be determined by 
the Engineer-in-charge at his absolute discretions. The first instalment of such advance shall be released by 
the Engineer-in-charge to the contractor on a request made by the contractor to the Engineer-in-charge in this 
behalf. The second and subsequent instalments shall be released by the Engineer-in-charge only after the 
contractor furnishes a proof of the satisfactory utilisation of the earlier instalment to the entire satisfaction of 
the Engineer-in-charge�. Mobilisation advance shall admissible only for works where estimated cost put to 
tender is rupees two crores and above�. 
(Vide DGW/CON/174, dt. 6-02-2003) 
 
Correction Slip No.13 
 
Page 25 & 26, Clause 10B, Para (iii) �Plant & Machinery Advance� starting with the words �An 
Advance for� and ending with the words �commissioning the same� shall be substituted as under : 
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�Plant, Machinery & Shuttering Material Advance�. An advance for plant & machinery required for the work 
and brought to site by the Contractor may be given if requested by the contractor in writing within one month 
of bringing such plant and machinery to site. Such advance shall be given on such plant and machinery, which 
in the opinion of the Engineer-in-charge will add to the expeditious execution of work and improve the quality 
of work. The amount of advance shall be restricted to 5% of tender value. In the case of new plant and 
equipment to be purchased for the work the advance shall be restricted to 90% of the price of such new plant 
and equipment paid by the contractor for which the contractor shall produce evidence satisfactory to the 
Engineer-in-charge. In the case of second  hand and used plants and equipment, the amount of such advance 
shall be limited to 50% of the depreciated value of plant and equipments as may be decided by the Engineer-
in-charge. The contractor shall, if so required by the Engineer-in-charge, submit the statement of value of such 
old plant and equipment duly approved by a Registered Value recognised by the Central Board of Direct 
Taxes under the Income-Tax Act, 1961. No such advance shall be paid on any plant and equipment of 
perishable nature and on any plant and equipment of a value less than Rs.50,000/-, seventy five per cent of 
such amount of advance shall be paid after the plant & equipment is brought to site and balance twenty five 
percent on successfully commissioning the same. 
(Vide DGW/CON/174, dt. 6-02-2003) 
 
Correction Slip No.14 
 
Page 26, Clause 10 B, the following new para shall be inserted after 1 st para of 10 B (iii) as under : 
�Leasing of equipment shall be considered at per with purchase of equipment and shall be covered by 
tripartite agreement with the following : - 
1. Leasing company which gives certificate of agreeing to lease equipment to the contractor. 
2. Engineer-in-charge, and 
3. The Contractor� 
(Vide DGW/CON/174, dt. 6-02-2003) 
 
Correction Slip No.15 
 
Page 26, Clause 10 B, �Interest & Recovery� in IInd line of para IV for figures �18%� read the 
figures �10%� 
(Vide DGW/CON/174, dt. 6-02-2003) 
 
Correction Slip No.16 
 
Page 26, Clause 10 C, �Payment on account of increase in prices/wages due to statutory order(s)� 
shall be substituted as under : 
�If after submission of the tender the price of any material incorporated in the works (not being a material 
supplied from the Engineer-in-charge�s stores in accordance with clause 10 thereof) and/or wages of labour 
increases as a direct result of the coming into force of any fresh law, or statutory rule or order (but not due 
toto any changes in sales tax) and such increase in the price and/or wages prevailing at the time of the last 
stipulated date for receipt of the tenders including extensions if any for the work, and the contractor there 
upon necessarily and property pays in respect of that material (incorporated in the works) such increased price 
and/or in respect of labour engaged on the execution of the work such increased wages, then the amount of the 
contract shall accordingly be varied and provided further that any such increase shall not be payable if such 
increase has become operative after the stipulated date of completion of the work in question. If after 
submission of the tender, the price of any material incorporated in the works (not being a material supplied 
from the Engineer-in-Charge�s stores in accordance with Clause 10 thereof) and/or wages of labour is 
deceased as a direct result of the coming into force of any fresh law or statutory rules or orders (but not due to 
any changes in sales tax) and such decreases in the prices and/or wages prevailing at the time of receipt of the 
tender for the work. Government shall in respect of materials incorporated in the works (not being materials 
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supplied from the Engineer-in-charge�s stores in accordance with Clause-10 thereof) and/or labour engaged 
on the execution of the work after the date of coming into force of such law statutory rule or order be entitled 
to deduct from the dues of the contractor such amount as shall be equivalent to the difference between the 
prices of the materials and/or wages as prevailed at the time of the last stipulated date for receipt of tenders 
including extensions if any for the work and the prices of materials and/or wages of labour on the coming into 
force of such law, statutory rule or order. The contractor shall, for the purpose of this conditions, deep such 
books of account and other documents as are necessary to show the amount of any increase claimed or 
reduction available and shall allow inspection of the same by a duly authorised representative of the 
Government and further shall, at the request of the Engineer-in-charge may require any documents so kept 
and such other information as the Engineer-in-charge may require. The contractor shall, within a reasonable 
time of his becoming aware of any alteration in the price of any such materials and / or wages of labour, give 
notice thereof to the Engineer-in-charges stating that the same is given pursuant to this condition together with 
all information relating thereto which he may be in position to supply�. 
(Vide DGW/CON/174, dt. 6-02-2003) 
 
Correction Slip No.17 
 
Page 27, Clause 10 CC, �Payment due to increase/decrease in prices/wages after receipt of tender 
for works (Time period of more than 18 more than 18 months)� 1 st para beginning with the words 
�If the prices� and ending with the words �following provision� shall be substituted as under : 
�If the prices of material (not being materials supplied or services rendered at fixed prices by the Department 
in accordance with clauses 10 & 34 thereof) and / or wages of labour required for execution of the work 
increase, the contractor shall be compensated for such increase as per provisions detailed below and the 
amount of the contract shall accordingly be varied, subject to the condition that such compensation for 
escalation in prices shall be available only for the work done during the stipulated period of the contract. No 
escalation shall be paid for work executed in extended contract period even if extension of time is granted 
without any action under Clause 2 and also no such compensation shall be payable for a work for which the 
stipulated period of completion is 18 months of less. Such compensation for escalation in the prices of 
materials and labour, when due, shall be worked out based on the following provisions�. 
(Vide DGW/CON/174, dt. 6-02-2003) 
 
Correction Slip No.18 
 
Page 28, Clause 10 CC, last three lines of Para (iv) (C) shall be substituted as under : 
�Ml: All India Wholesale Price Index for Construction material for the period under consideration as 
published by the Economic Advisor to Govt. of India, Ministry of Industry & Commerce�. 
(Vide DGW/CON/174, dt. 6-02-2003) 
 
Correction Slip No.19 
 
Page 29, Clause 10 CC, last four lines of Para (iv) (C) shall be substituted as under : 
�Ml: All India Wholesale Price Index for Construction Material Valid on the last stipulated date of receipt of 
tender including extension, if any as published by the Economic Advisor to Govt. of India, Ministry of 
Industry & Commerce�. 
(Vide DGW/CON/174, dt. 6-02-2003) 
 
Correction Slip No.20 
 
Page 31, Para 12.1.1. shall be renumbered as 12.1. : 
(Vide DGW/CON/175, dt.26-02-2003) 
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Correction Slip No.21 
 
Page 31 & 32, Para 12.1.2 shall be deleted 
(Vide DGW/CON/175, dt. 26-02-2003) 
 
Correction Slip No.22 
 
Page 32 - 33, Para 12.2 shall be inserted as under : 
�Deviation, Extra items and pricing In the case of extra items (s) the contractor may within fifteen days of 
receipt of order of occurrence of the items (s) claim rates, supported by proper analysis, for the work and the 
Engineer-in-chief shall within one month of the receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, determine the rates on the basis of the 
market rates and the contractor shall be paid in accordance with the rates so determined. Deviation, 
substituted Items, Pricing. In the case of substituted items, the rate for the agreement item (to be substituted) 
and substituted item shall also be determined in the manner as mentioned in the aforesaid para. 
(a) If the market rate for the substituted item so determined is more than the market rate of the agreement item 
(to be substituted) the rate payable to the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so increased extent of the difference between the market rates of substituted item and 
the agreement item and the agreement item (to be substituted). 
(b) If the market rate for the substituted item so determined is less than the market rate of the agreement item 
(to be substituted) the rate payable to the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so decreased to the extent of the difference between the market rates of substituted 
item and the agreement item (to be substituted). 
(c) Deviation, Deviated Quantities Pricing. In the case of contract items, substituted items, contract-cum-
substituted items, which exceed the limits laid down in schedule �F�, the contractor may within fifteen days of 
receipt of order or occurrence of the excess, claim revision of the rates, supported by proper analysis for the 
work in excess of the above mentioned limits. Provided that if the rates so claimed are in excess of the rates 
specified in the schedule of quantities the Engineer-in-charge shall within one month of receipt of the claims 
supported by analysis, after giving consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall be paid in accordance with the 
rates so determined�. 
(Vide DGW/CON/175, dt. 26-02-2003) 
 
Correction Slip No.23 
 
Page 33, Para 12.3 shall be substituted by the following Para : 
�The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the work 
in excess of the limits laid down in schedule �F�, and the Engineer-in-charge shall after giving notice to the 
contractor within one month of occurrence of the excess and after taking into consideration any reply received 
from him within fifteen days of the receipt of the notice, revise the rates for the work in question within one 
month of the expiry of the said period of fifteen days having regard to the market rates. 
(Vide DGW/CON/174, dt. 26-02-2003) 
 
Correction Slip No.24 
 
Page 33, Para 12.5 shall be amended as under : 
Existing Amendment / New introduce For the purpose of operation of Clause 12.1.2 (vi) the following 
works shall be treated as works relating to foundation : For the purpose of operation of Schedule �F� the 
following works shall be treated as works relating to foundation 
(Vide DGW/CON/175, dt. 26-02-2003) 
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Correction Slip No.25 
 
Page 45, Clause 21 �Work not to be sublet. Action in case of insolvency� shall be substituted as 
under : 
�The contract shall not be assigned or subject without the written approval of the Engineer-in-charge. And if 
the contractor shall assign or sublet his contract, or attempt to do so, or because insolvent or commence any 
insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe, 
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, 
be given, promised or offered by the contractor, or any of his servants or agents to any public officer or person 
in the employ of Government in any way relating to his office or employment, or if any such officer or person 
shall become in any way directly or indirectly interested in the contract, the Engineer-in-charge on behalf of 
the President of Indian shall have power to adopt the course specified in Clause 3 hereof in the interest of 
Government and in the event of such course being adopted the consequences specified in the said Clause 3 
shall ensue�. 
(Vide DGW/CON/175, dt. 26-02-2003) 
 
 
Correction Slip No.26 
 
Page 93, Schedule �F�, the following correction shall be made : 
Existing Amendment / New introduce 

 
(i) Earnest Money : Rs. ����.. (i) Earnest Money : Rs. �. 

 
(ii) Nil (ii) Performance guarantee: 5% of tendered 

value. 
(iii) Security Deposit : 10% of tendered value 
subject to maximum of Rs. 5 lakhs 

(iii) Security Deposit : 5% of tendered value 

 
(Vide DGW/CON/175, dt. 26-02-2003) 
 
Correction Slip No.27 
 
36. Page 94, Clause 12, Schedule �F�, the following amendment shall be made : 
Existing Amendment  New introduce 

 
Clause 12 
12.1.2 (iii) 
Schedule of rates for determining rates for 
additional, altered or substituted items that 
cannot 
be determined under 12.1.2 (I) & (ii) 12.1.2 
(iii) 

 
Deleted 
 

12.1.2 (iii) 
Plus/Minus the % over the rte entered in the 
schedule of rates. 

Deleted 
 

12.1.2 (vi) A 
Deviation limit beyond which sub-clauses (i) 
to (v) shall not apply and clauses 12.2 &12.3 
shall apply 

Deleted 
 

12.1.2 (vi) B (a) Limit for value of any item Deleted 
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of any individual trade beyond which sub-
clauses (I) to (v) shall not apply and clauses 
12.2 & 12.3 shall apply. 

 

 
 (Vide DGW/CON/175, dt. 26-02-2003) 
 
 
 
 BILL OF QUANTITY  
 PROVIDING  & LAYING  POLISHING VITRIFIED FLOOR TILES AT MD CWC BURLA . 
       
 Division : Mahanadi Division , C.W.C., Burla      
       
Sl. Description of works Quantity Unit Rate in Rs. Amount 

No.       
In 
Fig. In Words in      Rs. 

1 Providing & laying polishing vitrified floor Tiles in different 
size 60x60 cm (thickness to be specified  by the 
manufacture) with water absortion ,s lessthan 0.08% & of 
1st quality conforming to IS: 15622 of approved make in 
all colours, shades, laid  on 20mm thick bed of Cement 
Mortar 1:4 (1cement "4 Coarse Sand) including grounting 
the  joint with white cement & matching pigment ect 
,complate.(Page No.178 code no.11.41.2) 

          
1A E.E,s Room.          
1B E.E,s Room,Skirting           
1C JE,s Room           
1D JE,s Room Skirting           
1E Office Galery          
1F Skirting          
1G Stair          
1H Skirting          
   120.92 SQM       
2 12mm thick pre-laminate partical board (decorative 

lamination on both side ) grade -1 ,medium density flat 
pressed ,three layer particle board FPT -1 or grade wood 
particle board FOT-1 ,fanforming to IS : 3087 bonded 
with BWP type synthetic resin adeshive as per IS :848 & 
prelamination conforming to IS : 12823 Grade 1,type -II 
marked.  

          
2A Door          
2B Door for Galayrees          
2C Door for  Ele. 8.4 SQM       
  Total Estimated Cost           
       
 (Rupees �����������������������������. ) Only. 
       
       
       
    Signature : 
    Name: 
                   Address:  
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