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Cost of Tender Document Rs.1000/- 

 
 
 
 

GOVERNMENT OF INDIA  
CENTRAL WATER COMMISSION  

 
 

Tender Document Tender Document Tender Document Tender Document     

For 
Geo-Technical Investigation (Drilling) at Ujh Multi purpose Project. 

 
Tender Number CD/JEQ/UMP/C-16/2010 

 
 
 
 

 
 
 
 

Executive Engineer 
Chenab Division, 

29-30, Suraj Nagar, Talab Tillo, 
Jammu 

March, 2011 
 

This document is to be signed and stamped and submitted back in original to the Purchaser.  
Tender Sr. No.  

Issued To  
Dated  

Signature and Stamp of EE office  
This Tender Document contains 47 pages 
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PWD-6 
Government of India 

Central Water Commission 
Chenab Division, Jammu 

NOTICE INVITING TENDERS (NIT) 
 

1. On behalf of the President of India, Executive Engineer, Chenab Division., Central Water Commission, Jammu 
invites sealed item rate tenders, from eligible tenderers for the following work: 
 
  Name of work “Geo-Technical Investigation (Drilling) at Ujh Multipurpose Project” 
  Period of Work     120 days  
  Estimated Cost   Rs. 137.55 lakhs  
  EMD   Rs.     2.75 lakhs 
 
2. Qualification Criteria that the Firms should fulfill, includes: 
a. Should be a registered Govt. firm / agency having worked for railways, CPWD, PSU or any other Govt. 

department for the similar work. 
b. The average annual turnover of the firm during the last three years should be at least 30% of the estimated 

cost. TDS Certificates and Certificate of the CA, Income Tax Return, PAN No. of the firm etc. shall be 
considered. 

c. The firm should have satisfactorily executed similar works, in the last seven years since the date of applying in 
the tender. Similar work shall mean the drilling Work  for a Multipurpose/ Irrigation/ Canal Project for a 
Government Department / PSU.  as Principal contractor. TDS Certificates/ Certificates from officers not below 
the rank of the Executive Engineer or equivalent shall be considered. 

d. Possession of sufficient nos. of drilling machines, equipments and accessories etc.  
e. Association of at least 3 Key long term Personnel with necessary qualification and experience in the Drilling 

work who will be deployed on the work. The salary certificates and the degree of the personnel or equivalents 
shall be considered. 

f. Tender documents shall be issued to the eligible tenderers only. Only purchased tender document can be 
submitted, downloaded document will not be entertained. 

 
3. Tender should be of three envelop system. Envelop-1 containing earnest money, envelop-2 containing 

technical proposal / details. Envelop-3 containing the financial proposal. All the envelops to be placed in one 
large envelop. Financial bid of only those tenderers shall be considered who fulfill the criteria for technical 
evaluation. 

 4. The important Dates are: 
 

Start of Sale of the Tender  26-03-2011 
End of Sale of the Tender 04-04-2011 
Last Date of Submission of tenders 08-04-2011 upto 1530 hrs 
Date of opening of Technical bid 08-04-2011 at 1600 hrs 
Start of work From the date of issuance of work order 

Tender received after the Last date shall not be entertained. Tenders with Defective EMD shall be rejected on the 
spot.  

5. For details of the Tender Conditions, Qualifying conditions and scope of work etc. please read the Tender Details. 
The tender can be viewed on the web site www. cwc.nic.in for view. 

6. The tender document can be purchased from the Office of the Executive Engineer, Chenab Division, Jammu from 
11 AM to 5 PM on any working day, against cash payment of Rs. 1000/=, after submitting the qualifying 
documents and checking of necessary experience certificate/credentials related to similar kind of works and latest 
income tax clearance certificate. 

7. The competent authority reserves the right to accept/reject any tender or annul the tendering process either in part 
or full without assigning any reason thereof. 

 
 
 

Sd/- 
Executive Engineer, Chenab Division, CWC 

29-30, Suraj Nagar, Talab Tillo, Jammu 
Tele Fax : 0191-2554223, 2502664 

Email: exenjammu@gmail.com 
Copy to:  
1. Director SMD for publishing on the CWC Web Site  
2. Director, M&A Dte., Jammu 
3. With separate press notice as per the press notice guidelines of the CPWD Manual to DAVP agent for publishing 

in the Times of India, Hindustan Times, Excelsior (Jammu) & Kashmir Times (J&K).  
4. Account Branch 5. Notice Board   
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PWD-8 
TENDER APPLICATION  

 
I/We have read and examined the notice inviting tender, scope of the requirements, 
specifications applicable, General Rules and Directions, Conditions of Contract, clauses of 
contract, Special conditions & other documents and Rules referred to in the conditions of 
contract and all other contents in the tender document for the work.  
 
We agree to keep the tender open for one hundred twenty (120) days from the date of opening 
of tender (Price Tender) thereof and not to make any modifications in its terms and conditions.  
The EMD amount has been deposited with the Chenab Division in the form of Deposit at call 
receipt of a scheduled bank/fixed deposit receipt of scheduled bank / demand draft of a 
scheduled Bank as earnest money. If I/we fail to furnish the prescribed performance 
guarantee within prescribed period, I/we agree that the said Executive engineer, Chenab  
Division or his successors in office shall without prejudice to any other right or remedy, be at 
liberty to forfeit the said earnest money absolutely, further if I/we fail to commence the work as 
specified, I/we agree that Executive Engineer, Chenab Division or his successors in office 
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 
said earnest money and the performance guarantee absolutely otherwise the said earnest 
money shall be retained by him towards security deposit to execute all the works referred to in 
the tender documents upon the terms and conditions contained or referred to therein Further, 
I/we agree that in case of forfeiture of earnest money of both EMD and PG as aforesaid, I/we 
shall be debarred for participation in the re-tendering process of the work  
 
I/we hereby declare that I/we shall treat the tender documents, drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information derived there-from to any person other than a person to whom I/we am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety of the State.  
  
 

 
 
 

Dated : …… ………  
Signature of Tenderer  

Postal Address  
 

Phone Nos. 
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TENDER DATA SHEET 
 
 

STATE  : J&K  ORGANIZATION  : IBO      CIRCLE: M&A Date.  

BRANCH: Investigation DIVISION: Chenab Division SUB -DIVISION: A.E (NSD-1)  

Name of Purchaser:                             Pres ident of India through  

Officer inviting tender and issuing    Executive En gineer, Chenab Division,  

General Directions:                                  Jammu, CWC  

Description of Work:                                   Geo-Technical Investigation (Drilling) at Ujh                        

          Multipurpose Project                                  

Tender Details and Instructions                     As per Part A 

General conditions of contract                       As per Part B 

Special Conditions of Contract                      As per Part C 

Description of Work                                         As per Part D 

Additional Conditions of Contract                  As per Part E 

Commercial Tender                                          As per Part F 

                 Dates                                                                As per NIT 
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A.1, General :  
 
Before submitting the tender the tenderer must ensure that he has understood the exact 
requirement of the Purchaser. In case of any discrepancy or ambiguity felt by the tenderer in 
the scope of work and the desired deliverable functionality from the work, it is mandatory to 
raise the clarification in writing or by email by the tenderer and in turn get that clarified from the 
purchaser. Last Date for receipt of questions shall be two days before the close of sale of the 
tender documents. In case no such clarification required by the tenderer, it will be construed 
that all the requirements of the purchaser are understood by the tenderer and no 
communications will be entertained or done by the Purchaser at any stage of work after the 
opening of the Tenders.  
 
A.2. Tender Documents  
 
1. EMD: EMD shall be deposited only in the prescribed form of Crossed Bank Draft/ FDR 
of scheduled bank, in favor of Executive Engineer, Chenab Division payable at 
Jammu. EMD of the unsuccessful tenderer shall be returned within 7 days in original 
after finalization of the contract with the successful tenderer. EMD of the successful 
tenderer shall be treated as part of security deposit. EMD of a tenderer can be forfeited in 
case of withdrawal of tender before the finalization of the tender evaluation or for not entering 
into the contract.  
 
2. The contents of the tendering documents as listed below shall be read in conjunction 
with any addenda issued. All the components of the tenders shall be considered as a single 
tender document:  
 

Part A: Tender Details and Instructions 
Part B: General Conditions of Contract 
Part C: Special Conditions of Contract 
Part D: Description of Work 
Part E: Additional Conditions of Contract 
Part F: Commercial Tender 
 

A.3 Tendering Process  
 

1. This is a single stage tender process. This tender document in original along with EMD and 
documents for the qualification criteria shall be submitted in the original in sealed 
envelopes as described below at the same time. The tender document must be signed 
and stamped by the Director/ Authorised Signatory. The POA on behalf of the Authorised 
Signatory must be included in the tender.  

 
a) Earnest money through prescribed instrument should be placed in a sealed 

envelope – 1 super-scribed as "Earnest money ".  
b) Documents for the Technical criteria and Tender document as issued by EE, Chenab 

Division, Jammu duly filled up, signed and stamped by Tenderer on every page should 
be placed in another sealed envelope – 2 super-scribed as "Technical Proposal" .  

c) The price bid clearly depicting the price quoted for each tender shall be place in another 
sealed envelop- Envelop 3 super scribed as Financial bid.  

d) All the three envelopes to be enclosed in one large envelop with the name and address 
of the tenderer bidding for the tender. 

The documents are to be arranged strictly in the order given below:  

  PART A: GENERAL INSTRUCTIONS TO TENDERERS 
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� EMD in favour of the Executive Engineer, Chenab Division, CWC, Jammu,           
payable at Jammu – Envelop – 1.  
� Technical Details and Tender document clarifying th e eligibility criteria. All in 
Envelop 2.  
• Experience: Experience of the firm / contractor related to the assignment for each project. The 
Tenderer should attach certificates from the clients suitably clarifying to fulfill the 
qualifying criteria. The Experience certificates should indicate the value of the work–        
Annexure – II.  
• Adequacy & Work-plan: Adequacy of the proposed work plan and methodology in responding to 
the scope of work carried earlier indicating the adherence to targets, deviation and its percentage, 
if any.  
• Qualification / competence of the staff: Tenderer should attach the qualification & competence 
of the staff for the job assignment indicating the number of technical staff etc. The Tenderer 
should attach certificates from the clients suitably clarifying to fulfill the qualifying criteria. 
The Experience certificates should indicate the value of the work.  
• Delivery commitments in earlier projects: Deliverables of earlier projects indicating deviations in 
completion time if any with percentage from the completion time.  
• Equipments availability with the tenderer: The Tenderer should at tach l is t  o f  dr i l l ing  
machines and accessor ies ,  other  equipments  etc. ,  required for the job/assignment 
and available with the Company – Annexure – III.  
• Turnover  o f  the  f i rm  /  com pany:  Tenderer  shou ld  a t tach  the  f inanc ia l  de ta i ls  
o f  the  com pany,  TDS cer t i f i ca tes  and cer t i f i ca te  o f  CA fo r  the  prev ious  years .    
• Team composition: The Tenderer should submit the details of the professional team that will 
carry out the work– Annexure – IV.   
• This tender document duly filled in, signed and stamped along with the detailed price offer–    
Envelop – 3.  

 
All documents are to be signed, tagged, serial numbered.  
 

e) All the three envelopes viz. earnest money envelope (Envelope-1), Technical Bid envelope 
(Envelope – 2) and Financial Bid envelope (Envelope-3) should be placed inside another 
overall sealed envelope with the name of work written on it.  

 
f) The financial bid will be considered / opened of those contractors only who fulfill the eligibility 

criteria of 65% of the technical evaluation (Envelope – 2) and whose earnest money placed in 
the other envelope (Envelope-1) is found to be non defective and unconditional. 

 
2. The Purchaser has the right to accept or reject any or all the tenders, or cancel the 

tendering process, either in part or full, without assigning any reason thereof.  
 

3. The work may be awarded to more than one tenderer (maximum two) with bifurcation in 
work due to the exigency & to ensure early completion of the work. 
 

4. The purchaser can alter Scope of requirements to any extent at any time during the 
tendering process or up to 25% at the execution stage of work. 

 
5. Canvassing, soliciting, fraud practices, suppression of facts, stating wrong facts and 

fraudulent practice by the tenderer may lead to rejection of the tender at any stage of the 
work and may lead to permanent blacklisting for all future CWC works/purchases with other 
legal actions. 

 
6. The tenderers are expected to understand the forms, terms, specifications, GOI Tax 

structure and other details mentioned in the tender document. 
 

7. Each tenderer is entitled to submit only one set of tender consisting of technical 
proposal and financial proposal. The tender document is non transferable. The cost 
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of the tender document is to be paid in cash. 
 
 

8. At any time prior to the deadline for submission of tender, the Purchaser, for any reason, 
whether at its own initiative or in response to any inquiry may modify the scope of work, 
estimated cost or any condition of the tendering documents by amendments. 

 
9. The agreement with the qualified tenderer shall be in accordance with the contract 

document. It is assumed that the tenderers must quote the rates keeping in mind all the 
terms and conditions mentioned in this document. 

 
10. The rates quoted in this tender shall hold good for 60 days beyond the date of submission. 

 
11. The valid means of communications for this tender shall be in writing through email, mail or 

fax. 
 

12. The Owner/ Director(s) of the tendering firms having near relative working at the Gazetted 
rank post in Indus Basin organization, CWC are debarred from tendering. Any breach of 
this condition would result in the blacklisting in all future works by Central water Commission. 

 
13. The tendering firm may ensure that in the Board of Directors, no engineer of Gazetted 

rank, earlier employed in CWC [for a period of one year after his retirement or leaving 
of services], is allowed. Such firms are debarred to participate in tendering, without the 
prior permission of the Chairman, CWC. Such tender is liable to be rejected at any stage of 
work. 

 
14. It is in the interest of the tenderers to acquaint themselves with the site conditions and 

requirements of the work before lodging the tender. The tenderer may inspect the 
CWC site office at its own cost on any working day during the submission period. 

 
 
A. 4.      BID OPENING AND EVALUATION   

4.1 All the items and services mentioned in the tender should be quoted by the tenderer 
 

a) Tenders offering only a part of the solution shall be considered as conditional and 
unresponsive and will be rejected.  

b) The bidders should specifically note that they are not expected to stipulate any 
condition in their tender and further if any such condition is included in the tender; 
such tenders are liable to be out rightly rejected treating the same as a conditional 
tender.  

c) Tenders with Defective EMD or without EMD shall be summarily rejected and their 
tenders shall be returned on the spot.  

 
 4.2 The bid will be opened in the following sequence: 
 
 First – Envelope no. 1 containing EMD  
 

 Second – Envelope no. 2 containing the technical bid.  
The evaluation of the tender shall very much depend upon the technical 
strength of the tenderer, the qualification & experience of the staff deployed, 
the turnover of the company, the nature of the projects executed of the similar 
type etc. The tenderer shall be awarded points for each criteria mentioned 
below. The weight age of the each criterion is also shown against it. The third 
envelope containing the financial bid shall be opened only of those contractor(s) 
whose EMD is considered acceptable and whose weightage in technical 
evaluation criteria will be 65% or more.  
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S. No. Technical Evaluation Max. Marks 

1 Experience of the contractor related to the assignm ent 
with minimum of 100 mts. drilling 

20 

1.1 Work experience of more than 5 such projects  
1.2 Work Experience of 3-5 such projects   
1.3 Work experience of 1-3 such projects  
1.4 Work experience of 1 such projects  
2 Adequacy of the proposed work plan and methodology 

in responding to the scope of work such as work 
programme, organization of staff, adherence to targ ets 
etc. 

20 

 2.1  Work programme and organization of staff   
3 Qualification and competence of the staff for the 

assignment such as manpower (Engineers & 
Geologists) to be deployed for the work. 

15 

3a Number of machine / sets deployed  
I 4 sets  
Ii 3 sets  
Iii 2 sets  
iv Engineers & Geologists for overall supervision  
4 Delivery commitments in earlier projects such as 

completion time & deviations if any with respect to  
projects under taken provide certificates from prev ious 
employers. 

10 

4.1 Average percentage deviation of projects executed in last 3 
years with ranges upto 10%, 10-20%, 20-40%, 40-50% 

 

5 Objective realization such as objectives understanding, 
suggestions for modifications etc. 

15 

5.1 Understanding of objectives  
5.2 Suggestions for modifications if any  
5.3 Innovativeness  
6 Turnover of the company  10 
6.1 Greater than  7 crores  
6.2 3 to 6 crores  
6.3 Less than 3 crores  
7 Number of Machines & Pumps available with the 

company (Give details) 
10 

7.1 Greater than 10  
7.2 Between 6-9  
7.3 Between 3-5  
  TOTAL  100 
 

Sets include all the crew members of the drilling including drillers, helpers, 
pump operators, etc. 

 
 

 The tenderer shall be awarded marks on the basis of certificates (eg. Performance 
certificates, Completion certificates, letter of recommendation from the previous 
employers) provided by him with the technical bid. 
The qualifying criteria for the firm / contractor for the technical evaluation has 
been kept as 65%.The points here are indicative only and the Purchaser 
reserves the right to award the points as he seems the contractor is eligible. It 
is at the sole discretion of the Purchaser to award the work to the contractor, to 
be evaluated as the most eligible. The technical evaluation criteria of the 
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contractor shall play a major role in awarding the tender including bid prices. 
The Purchaser does not bind himself of accepting the lowest tender.  
 

 The work shall be completed in the time period of 120 days. If required, the 
work may be distributed among the two or more contractors who agree to do the 
work at the lowest quoted price.   

 
The Purchaser reserves the right to accept or reject any bid and to annul the 
bidding process and reject all bids, at any time prior to award of contract, 
without thereby incurring any liability to the affected contractor(s) or any 
obligations to inform the contractor or contractor(s) on the ground of the 
Purchaser’s action. 
 
Third: The financial bid in Envelop-3 shall be opened for only those tenderers 
who fulfill the technical criteria. The technical & financial bid submitted by the 
tenderer together shall form the basis of selection of the sucessful tenderer and 
finally the award of the work. 

 
A.5 Award of Work  
 
1. The notification of award of work to the successful tenderer shall constitute the formation 
of Contract. The successful tenderer shall sign for the contract form given by the Purchaser 
within 2 days of notification of award.  
 
2. For the purpose of this tender the contract document with the successful tenderer 
shall comprise of NIT, Tender Detail (part A to part F) and all Correspondences during 
the tendering/work process.  
 
3. The Performance security  shall be @ 5% of the tendered value and shall be submitted in 
the form of Demand Draft/ Bank Guarantee/FDR/CDR as per the format given by the 
Purchaser favouring the Executive Engineer, Jammu, CWC payable at Jammu at the time 
of signing of contract. No interest shall be payable on the Performance security. 
 
4. Security Deposit  shall be @ 5% of contract value less the EMD already deposited in 
case of successful tenderer and the same would be deducted @5% of work done from each 
bill till the ceiling of 5% of tendered value. No interest shall be payable on the security deposit.  
 
5. Minimum Desired Technical Strength required for the  work.  
 
S. 
No 

Personnel/Machinery  Nos.  Remarks  

A Mandatory Technical Staff  

1 Driller 3 Experience of Min 5 yrs in 
similar works. 

2 Machine Operator 3 Diploma in ITI with 
experience of 5 yrs in 
similar works. 

3 Pump Operator 3 Diploma in ITI with 
experience of 5 yrs in 
similar works. 

4 Drilling Helpers 2 on each 
machine 

Experience of Min 5 yrs in 
similar works. 

5 Engineers 2 Diploma or B.E in Civil 
/Mechanical/Drilling with 
min 5 yrs of experience in 
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similar works. 
6 Geologist (optional) 1 Relevant Degree with min 

5 yrs of experience in 
similar works 

B Machinery  

1 Drilling machine 3 The machines to be in 
good working condition & 
of suitable capacity to 
complete the work in time.  

2 Drilling Pumps 3 The machines to be in 
good working condition & 
of suitable capacity to 
complete the work in time 

3 Drilling Accessories As per 
requirement of 
the work 

The contractor to ensure 
that the work is not 
affected due to non 
availability or restricted 
availability of drilling 
accessories. 
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B.1. DEFINITIONS & INTERPRETATIONS  
 
Applicable Law  means the law and any other instructions having the force of law in India, as they 
may be issued and in force from time to time. 
 
Assignment / job  means the work to be performed by the Contractor pursuant to the Contract to 
produce and deliver the required works and deliverables as specified in this Tender Document. 
 
Central Water Commission  "CWC" means the organization headed by Chairman CWC with 
headquarters at Delhi and the subordinate offices all over India,  
 
Contract  means the agreement reached by the Purchaser and the Contractor for the purpose of the 
work mentioned in this document. All documents, letters, correspondences exchanged for this work 
shall be the part of the contract. For interpretations the contract shall be construed in totality.  
 
Contract Price  The cost of Products and Services identified in the Contractor proposal are 
included in the Contract Price in their entirety. This will include such additions/ deductions made under 
variation order.  
 
Contractor is the agency of the successful tenderer with whom the purchaser enters into a 
contract for the work detailed in this document.  
 
Day means calendar day.  
 
Engineer-in-charge  is the authorized representative of the Purchaser to manage the work 
progress, work quality and performance of this contract.  
 
Employer means Central Water Commission who have invited the bids and with which the 
selected tenderer signs the Contract for carrying out the jobs as per the terms and conditions of the 
contract.  
 
Execution Period  is the period during which the Contractor is liable to provide all work to the entire 
satisfaction of the Engineer-in Charge.  
 
Government  means the Government of India  
 
Non- Responsive tender  any tender not meeting all the requirements mentioned in the tender 
document.  
 
Notices  shall be deemed to include any approvals, consents, Instructions, certificates and 
clarifications to be given under this contract.  
 
Plan Scheme  means “Investigation of Water Resources Development Scheme” 
 
Purchaser  is the President of India through The Executive Engineer, Chenab Division, Central 
Water Commission, Jammu  
 
Project specific information  means such part of the Instructions to Contractor, used to reflect 
specific project and assignment conditions.  
 
Personnel  mean professionals and support staff provided by the Contractor or by any Sub- 
Contractor assigned to perform the Jobs/Assignments.  
 

   PART B: GENERAL CONDITIONS OF CONTRACT 
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Sub-Contractor  means any Company/firm/proprietor or entity with which the Contractor enters into 
sub-contract for any part of the Assignment/Job.  
 
Tenderer  means any eligible firm participating in this tender process.  
 
Work means all the activities related to the scope of the works detailed in this tender.  
 
 
B.2. Scope of the work   
 
The scope of the work system constitutes completion of the all the works and services 
detailed in this Document and any underlying logical/ physical activity as indicated the    
Part -D of this document, not expressly mentioned but required during the course of the 
execution will also be considered part of the work. All tools and plants will have to be arranged 
by the contractor himself. 
 
B.3. Documents of Contract  
 
All the documents shall be considered as correlative, complementary and mutually 
explanatory. The contract  shal l  be read as a whole for the interpretations. All 
correspondences, notices etc. shall form a part of the contract.  
 
B.4. Interpretations  
 
Language: shall be English only for the purpose of this contract. 
Context:       the singular and plural shall be interchangeable as per the context of the contract.  
Heading:   the headings and clauses shall be interpreted as A 1.1 a (i) where A is the part  
       of the document, 1.1 may be the main heading and a (i) will be the sub heading.                       
       The heading shall not limit, after or affect the meaning of this contract. 
 

B.5. Contractor's responsibilities and Obligations  
 

a. The Contractor will abide by the job safety, insurance, customs and 
immigration measures prevalent and laws in force and will be liable for 
indemnification of the Purchaser from all demands or responsibilities arising from 
accidents or loss of life, the cause of which is the Contractor 's negligence. 
The Contractor  will pay all indemnities arising from such incidents and will not hold 
the Purchaser responsible or obligated.  

 
b. The Contractor is responsible for, and obligated to conduct all contracted activities 
with due care and diligence, in accordance with the Contract and using state-of-the-art 
methods and economic principles, and exercising all reasonable means to achieve the 
performance specified in the Contract.  

 
c. The Contractor is obliged to work closely with the Purchaser and act within its own 
authority, and abide by directives that are consistent with the terms of the Contract. The 
Contractor is responsible for managing the activities of its personnel and any sub-
contracted personnel, and will hold itself responsible for any misdemeanor.  

 
B.6. Purchaser's responsibilities   
 

a. The purchaser will ensure accuracy of all information and/or data to be supplied 
by the purchaser to the Contractor, except when otherwise expressly stated in the 
contract.  
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b. The Purchaser will provide timely provision of all the resources, space and 
facilities and information for decision making that are necessary to execute this 
contract. 

 

B.7. Commencement and Operation  
 
The time for commencement of work will start from the date of award of contract. 
 

B.8. Programme of work  
 

a. Immediately after signing of the contract the Contractor shall designate 
representative who will work closely with the Engineer-in-charge for the execution of 
the work.  

b. The Contractor's representative is obliged to work closely with the Engineer-in-
charge and abide by the directives issued to him that are consistent with the 
terms of the contract.  The Contractor's representative will be responsible 
for managing the activities of its personnel. 

c. The successful contractor must submit the details of manpower, equipment details 
and the Work Plan  which includes details of manpower, equipments to be deployed 
for these works and details of input required from the department along with time 
schedule before entering into the agreement and the plan has to be approved by the 
competent authority. 
 

B.9. Confidentiality  
 

a) The Contractor shall not, without the Purchaser's prior written consent, disclose the 
Contract, or any provision thereof, or any specification or information furnished by 
or on behalf of the Purchaser in connection herewith, to any person other than 
a person employed by the Contractor in the performance of the Contract. 
Disclosure to any such employed person shall be made in confidence and shall 
extend only as far as may be necessary for purposes of such performance.  

b) Any document, other than the Contract itself, shall remain the property of the 
Purchaser. 

c) The Contractor shall not, without the Purchaser's prior written consent, make use of any 
document or information enumerated in this document except for purpose of performing 
the Contract. 

d) The Purchaser shall not, without the Contractor's prior written consent, disclose any 
documents, data or other information furnished by the Contractor in connection 
with the Contract, and clearly identified in advance by the Contractor as being 
confidential, to parties not directly involved in the project(s) covered by the Contract. 

 

B.10. Care of the Property   
 
The Contractor shall be responsible for the care of the equipment and 
departmental property entrusted by the employer to carry out the work. The Contractor 
shall be responsible for any loss or damage to the system caused by the Contractor or its 
sub-contractors in the course of work. The Purchaser will have the right to make good the 
losses by adjusting the same in the money due to the Contractor. 
 
B.11. Loss of Property  
 
The Contractor shall indemnify and hold harmless the Purchaser and its 
employees from any losses, liabilities and costs resulting from the death, personal 
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injury or loss/damage to the property, loss to the system not yet accepted 
operationally. 
 
 
B.12. Force Majeure  
 

a. . For the purposes of this Clause, "Force Majeure" will mean an event beyond 
the control of the Contractor and not involving the Contractor's fault or negligence and 
not foreseeable. Such events may include, but are not restricted to, acts of the 
Purchaser in its sovereign capacity, wars or revolutions, fires, heavy rainfall, floods, 
epidemics, quarantine restrictions, and freight embargoes.  

 
b.  If a Force Majeure situation arises, the Contractor shall promptly notify the 
Purchaser in writing of such condition and the cause thereof. Unless otherwise 
directed by the Purchaser in writing, the Contractor shall continue to perform its 
obligations under the contract as far as is reasonably practical, and shall seek all 
reasonable alternative means for performance not prevented by the force Majeure 
event.  

 
c.  If an event of Force Majeure continues for a period of ninety (90) days or more, 
the parties may by mutual agreement, terminate the Contract without either party 
incurring any further liabilities towards the other with respect to the Contract, other 
than to effect payment for Products already delivered or Services already performed.  

 
d.  No claim or increased costs be entertained attributable to the Force Majeure. 

 
        e.     Force Majeure shall not include  

    (1) any event which is caused by the negligence or intentional action of a party or 
such party’s sub-contractor or agents or employees, nor 

    (2) any event which a diligent party could reasonably have been expected to both 
     (i) take into account at the time of the conclusion of this Contract, and  
     (ii) avoid or overcome in the carrying out of its obligations hereunder 

 
   f. Force Majeure shall not include insufficiency of funds or failure to make any 

payment required hereunder. 
 
B.13. No Breach of Contract  
 
The failure of a party to fulfill any of its obligations hereunder shall not be considered to be a 
breach or default under this contract in so far as such inability arises from an event of Force 
Majeure, provided that the party affected by such an event has taken all reasonable 
precautions, due care and reasonable alternative measures, all with the objective of carrying 
out the terms and conditions of the contract. 
 
B.14. Measures to be taken  
 
a. A party affected by an event of Force Majeure shall take all reasonable measures to 

remove such party’s inability to fulfill its obligations hereunder with a minimum of delay. 
b. A party affected by an event of Force Majeure shall notify the other party of such event 

as soon as possible, and in any event not later than fourteen (14) days following the 
occurrence of such event, providing evidence of the nature and cause of such event, 
and shall similarly give notice of the restoration of normal conditions as soon as 
possible. 

c. The parties shall take all reasonable measures to minimize the consequences of any 
event of Force Majeure. 
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B.15. Extension of Time  
 
Any period within which a party shall, pursuant to this Contract, complete any action or task, 
shall be extended for an equal to the time during which such party was unable to perform 
such action as a result of Force Majeure. Any extension if required other than Force Majeure 
will be discussed with Purchaser and the final decision will be conveyed which will be final 
and binding upon the contractor. The time extension required has to be estimated by the 
contractor in consultation with Site-in-Charge and has to apply for in 15days in advance.  
 
B.16. Consultations  
 
Not later than thirty (30) days after the Contractors, as the result of an event of Force 
Majeure, have  become unable to perform a material portion of the Services, the Parties 
shall consult with each other with a view to agreeing on appropriate measures to be taken in 
the circumstances.  

 
B.17. Contract Price  
 
The prices specified in the contract agreement shall be firm inclusive of all taxes, duties, 
octoroi etc. and fixed with no adjustment to be made to the contract price except as otherwise 
provided in this contract during the execution period. The contract prices are fixed for the term 
of the contract and no escalation shall be paid in any manner. 
 
B.18. Terms of Payment  
 

a.  The Purchaser, on the recommendation of the Engineer-in-charge, shall 
order the payments as per the schedule given in the tender document.  

 
b.  All the interim payment certificates can be modified, or corrected by any 
subsequent interim or by the final certificate issued by the Engineer-in- charge.  

 
c.  Any money recoverable from the contractor shall be adjusted in the final bill.  

 
d.  The payment shall be made for the amount after deducting any taxes required to 
be deducted at source as applicable e.g. work contract tax, income tax etc.  

 

B.19. Taxes and Duties  
 
All the existing and new taxes, levies, octroi, custom and other charges levied on the goods 
and services rendered by the Contractor shall be borne by the Contractor only within 
the quoted rates. The Work Contract Tax and the income tax shall be deducted at source 
as per the prevailing Government of India rules from time to time.  
 

B.20. Variations, Alterations and Deviations  
 

All variations, alterations or deviations shall be duly authorized by the Purchaser.  
 

B.21. Extra Items  
 
The extra items specifically mentioned as extra work initially in the contract document 
or any other work not specified but required to be done as a part of this work shall be 
taken by the Contractor as Extra Items. Unless specifically mentioned in the tender 
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document, the decision of Purchaser as to what constitutes as extra items, will be final and 
binding. The rates for all these items of work shall be mutually decided at the prevalent 
market rates. All such items shall be billed separately. Provisional payments may be made 
and actual balance payments shall be presented by the Contractor in the form of Claims. 
 

B.22. Claims   
 
All the balance payments for the varied or extra items of works as above shall be settled 
separately as Claims and payable in the Final Bill.  
 

B.23. Release of Claims  
 
After completion of work and after three weeks of final payment it will be construed 
that the Contractor has no claims arising out of this contract.  
 

B.24. Observance of Law  
 

a.  The contract shall be construed and operated as an Indian contract and as per 
Indian laws applicable from time to time.  

 
b.  The parties to the contract shall protect and indemnify each other against all 
claims or liabilities arising from the action of violation of all such laws.  

 
c.  Contractor shall observe all the labour and mercantile laws related to this work 
and indemnify the Purchaser in all respects for any consequences of the 
violation/lapses of the labour/mercantile laws. 
 

B.25. Termination of Contract  
 

A. For Purchaser's convenience  
The Purchaser can terminate the contract at any time by giving a notice of 15 days 
to the Contractor. The Contractor shall have no claim to any payment for the 
compensation or otherwise whatsoever on account of any profit or advantage which 
might have been derived on the manpower or other resources derived for this work.  
 

B.  For Contractor's Default  
a. The Purchaser without prejudice to any other rights or remedies it may possess, 
     may terminate the contract if the Contractor  

i. Being an individual, or if a firm, any partner thereof, shall at any time be adjudged 
insolvent or have a receiving order or order for administration of his Estate made 
against him or shall take any proceedings for liquidation or composition (other than 
voluntary liquidation for the purpose of amalgamation or reconstructions) under any 
insolvency Act for time being in force for the sequestration of his estate or if a trust 
deed be executed by him for benefit of his creditors, or 
ii. has defied at least two previous instructions of the Engineer-in-charge 
regarding quality of service, or 
iii. has furnished any false document, or  
iv at any time makes default in proceeding with the works with due diligence and 
continues to do so after a notice in writing of 7 days from Purchaser, or 
v. has abandoned or repudiated the contract and neglects his obligations under 
this contract and commits default in complying with any of the terms and conditions 
of the  Contract and does not remedy it or take effective steps to remedy it within 7 
days after a notice in writing is given to him in that behalf by the Purchaser, or 
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vi. fails to complete the works or items of the Work with individual dates of 
completion, on or before the date(s) of completion, and does not complete them 
with in the period specified in a notice given in writing in that behalf by the Owner, 
or 
vii. shall offer, or gives or agrees to give to any person in Department service or to 
any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or having done or forborne to do 
any act in relation to the obtaining or execution of this or any other Contract for the 
Department, or 
viii. shall enter into any contract with the Department in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless 
the particulars of any such commission and terms of payment thereof have 
previously disclosed in writing to the Accepting Authority/Engineer-in-Charge, or 
ix shall obtain a Contract from the Department as a result of ring tendering or other 
non-bonafide methods of competitive tendering, or 
x. being a company, shall pass a resolution or the court shall make an order for the 
liquidation of its affairs, or a receiver or manager or behalf of debenture holders 
shall be appointed or circumstances shall arise which entitle the Court or debenture 
holders a receiver or manager, or shall suffer an execution being levied on his 
goods and allow it to be continued for a period of 21 years; or 
xi. assigns, transfers, sublets (engagement of labour on a piece work basis or of 
labour with the materials not being incorporated in the work, shall not be deemed to 
be subletting) or attempts to assign, transfer or sublet the entire works or any 
portion thereof without the prior written approval of the Accepting Authority. The 
Accepting Authority may without prejudice to any other right to remedy which shall 
have accrued or shall accrue thereafter to the Department by written notice cancel 
the contract as a whole or only such items of the work in default from the Contract. 
 

b. The Purchaser may without prejudice to any other right, issue a notice for      
termination of the contract on the recommendations of Engineer-in- charge stating 
the nature of default and requiring the remedy for the same. Failure of the 
Contractor to carry out a specified work for 14 calendar days may be sufficient 
grounds for termination of the contract by the purchaser.  
 

C.  Termination by Contractor  
 

The Contractor can terminate the contract with a 15days notice only  in ase:  
a. The Purchaser has failed to pay the sum dues or failed to pass the invoice 
with no cause.  
b. The Contractor is unable to carry out its obligations of the contract for any reason 
attributable to the Purchaser.  
 

D.  On every termination the Purchaser shall have powers to  
(a)  take possession of the site and any materials constructional plant, Implements, 
stores    etc. thereon, and 
(b)  carry out the incomplete work by itself or by employing any third party at the risk 
and cost of the Contractor. 
 
B.25.1 – On the Termination of the contract in full or in part the Engineer-in-Charge shall 
determine what amount, if any, is recoverable from the Contractor for completion of 
works or part of the works, or in case the Works or part of the Works is not completed the 
loss or damage suffered by the Department in determining the amount, credit shall be 
given to the contractor for the value of the work executed by him up to the time of 
cancellation, the value of Contractors materials taken over and incorporated in the work, 
and use tools & tackles and machinery belonging to the Contractor. The Plant & 
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machinery and materials etc. deployed at site by the Contractor for the works shall be in 
the custody of Engineer-in-Charge or his representative. 
 
 
B.25.2 – Any excess expenditure incurred or to be incurred by the Department in 
completing the works or part of the works or the excess loss or damages suffered or may 
be suffered by the Department as aforesaid after allowing such credit shall be recovered 
from any money due to Contractor on any account, and if such money is not sufficient, 
the Contractor shall be called upon in writing to pay the same within 30 days. 
 
B.25.3 – If the Contractor shall fail to pay the required sum within the aforesaid period of 
30 days, the Engineer-in-Charge shall have the right to sell any or all of the Contractor’s 
unused materials, constructional plant, implements, temporary building etc. and apply 
the proceeds of sale thereof towards satisfaction of any sum due from the contractor 
under the Contract and if thereafter there by any balance outstanding from the 
Contractor’ it shall be recovered in accordance with the provisions of the Contract. 
 

      B.25.4 – Any sum in excess of the amounts due to the Department and unsold materials, 
constructional plant, etc. shall be returned to the contractor, provided always that its cost 
or anticipated cost of completion by the department of the Works or part of the work is 
less than the amount which the contractor would have been paid had he completed the 
works or part of works, such benefit shall not accrue to the Contractor 

 
B.26. Suspension of work  
 

The work shall be deemed to have been suspended if  
I. It is provided for in the contract  
II. Necessary for the proper execution of work as decided by the Engineer-in-
charge.  

The Contractor shall not be entitled for any extra payment for the period of 
suspension of work. If the suspension of work continues for more than 14 days, the 
purchaser may, at his discretion, terminate the contract as provided in this contract.  

 
B.27. Liquidated Damages  
 

a) The time stipulated in the contract as per progress report shall be deemed to be the 
essence of the contract. In the event the contractor fails to adhere to the time 
specified in the progress report of the ‘Contract’, or approved extended time then the 
contractor shall pay to the Purchaser liquidated damages for such default and not as 
penalty as follows. 

b) In the event of any delay corresponding to each milestone as specified in 
clause C.3, L.D. at the rate of 1.0 % of the remain ing part of the contract value of 
the work per fortnight of delay or part thereof sha ll be levied subject to a ceiling 
of 10% of the total contract value of the work.  

c) The owner may without prejudice to any other method of recovery deduct the amount 
of liquidated damages from any money in his/their hands due or become due to the 
Contractor either under this or under any other contract. 

d) The payment or deduction of such liquidated damages shall not relieve the Contractor 
from his/their obligation to complete the works or from any other of his /their 
obligations and liabilities under the contract. 

If the decision regarding the reasons for delay is required to be analyzed and the 
same can only be determined after completion of the work or if the issue is likely to 
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enter into dispute or requires in-depth study to fix the responsibility for the delay, then 
extension of time will be granted to the contractor  subject to levy of LD and the 
amount equivalent to the maximum levy of LD leviable shall be withheld from the 
running bills at the stage where the balance payment may not be able to cover the LD 
and other obligations as per the provisions of the Contract. 
 

 
B.28. Notices  
 
Notwithstanding any thing stated otherwise, all notices of this contract shall be in writing 
through registered mail, speed post, personal or courier deliveries. The transmission by 
electronic data exchange (fax, email) shall be reconfirmed in writing. Any change in the 
address etc. shall be communicated within 10 days to other party.  
 
B.29. Disputes  
 
The decision of the Purchaser shall be final regarding the quality and progress of work; the 
other aspects arising out of the work shall only be referred as Disputes. The Contractor may 
address its intention with evidences for the settlement of disputes in writing to the 
Purchaser. The work shall not stop, unless agreed mutually or ordered by the 
arbitrator(s).  
 
B.30. Settlement of Disputes  
 
The settlement of all the disputes of any kind arising out of this contract shall be first through 
a Mediator which will be CE, IBO, CWC and only after dissatisfaction with that, the 
Arbitrator shall be appointed by CWC as per Arbitration & Conciliation Act 1996.  
 

B.31. Subcontracting of the Work  
 

a. The sub-contracting of the entire project is not allowed. Further, the Contractor 
will be solely responsible for the whole work and all of the conditions of the project, 
even if the work is sub-contracted in any part. The Contractor shall be responsible 
for all acts, faults or neglects of the Sub-Contractor just as fully as if they were 
the acts, faults or neglects of the Contractor himself.  

 
b. The Contractor shall not sub-contract any part of the project without the prior 
written consent of the Purchaser. Before commencement of sub-contract, the 
Contractor shall furnish to Employer in writing the name of Sub-Contractor, 
together with details as to the extent and part of the work to be done under the sub-
contract. 
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In addition, to General Conditions of Contract, the following Special terms and conditions 
shall also be part of the tender documents/contract and will be binding on both the parties 
of the Contract. Wherever any clause of the Special terms & conditions is contradictory of 
the General conditions, clause of the Special terms & conditions shall be taken as have 
been issued in suppression of the General terms & conditions. 
 
C.1 TIME FRAME  
 
All works in all packages including the period of mobilization, has to be completed within a 
period of 120 days from the date of award of work. Time is the essence of the contract 
and damages as per B.27 shall be payable.  
 
C.2 HARDWARE / SOFTWARE / EQUIPMENTS  
 
The contractor will have to provide the required equipments and suitable trained 
manpower for carrying out the task. The arrangements of the boarding and lodging of 
the staff shall be made by the contractor. The transportation of man and equipments 
shall be borne by the contractor. The contractor must visit the site and be aware of the site 
conditions before quoting.  
 
C.3 PROGRESS REPORT  
 
The Contractor will be required to submit the detailed fortnightly progress report of all 
the activities in hard as well as soft copies which shall be as follows: 
 

First fortnight Mobilization of work & 10 % of the total work awarded in 
the contract. [Preparation of access path, Platform, 
shifting of drilling machine and completing of atle ast 
100m drilling] 
 

Second fortnight 25(twenty-five) percent of the total work awarded in the 
contract including submission of DDR and test report 
completed in previous fortnight. [ Completion of drilling 
of 300m including tests] 
 

Third fortnight 40(forty) percent of the total work awarded in the 
contract including submission of DDR, Test reports and 
relevant documents for the portion completed in previous 
fortnight. [Completion of drilling of 480m including tests] 
 

Fourth fortnight 55 (fifty-five) percent of the total work awarded in the 
contract including submission of DDR, test reports and 
relevant documents for the portion completed in previous 
fortnight. [Completion of drilling of 660m including tests]  

Fifth fortnight 70 (seventy) percent of the total work awarded in the 
contract including submission of DDR, Test reports and 
relevant documents for the portion completed in previous 
fortnight. [ Completion of drilling of 840m including tests]  

 PART C: SPECIAL CONDITIONS OF CONTRACT 
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Sixth fortnight 85 (eighty-five) percent of the total work awarded in the 
contract including submission of DDR, Test reports and 
relevant documents for the portion completed in the 
previous fortnight. [ Completion of drilling of 1020m 
including tests]  

Seventh fortnight 95 (ninety-five) percent of the total work awarded in the 
contract including submission of DDR, Test reports and 
relevant documents for the portion completed in the 
previous fortnight. [ Completion of drilling of 1140m 
including tests] 
 

Eighth fortnight 100 (hundred) percent work completed in all respect 
awarded in the contract including submission of DDR, 
Test reports and other relevant documents.                      
[ Completion of drilling of 1200m including tests a nd 
submission of all deliverables in hard as well as s oft 
copies] 
 

A drawing is annexed with the contract document which shows the tentative 
location and depths of the bore holes. The contractor has to submit to the 
purchaser the schedule of completion of the work with respect to the holes in the 
form of bar charts, tabular formats, and the work methodology to complete the work 
in the specified period of time. The contractor has to show which holes he shall be 
taking first to execute the work, the machinery to be deployed in these holes 
followed by the sequence of executing works at other holes. It is expected from the 
contractor to work on three or more hole together to complete the work in time. 
 
The schedules are to be reviewed fortnightly by Purchaser to ensure that the 
completion date will be met or to institute corrective steps (at no extra cost to the 
employer) to adhere to the completion dates. Purchaser reserves the right to revise 
the schedule at his/their discretion in order to keep up to the completion date and to 
suit the project requirement and such alterations shall not entitle the Contractor to 
any extra payment. 
 
The whole works must be proceeded with within such sections and at such times 
and in such order and manner as described in these specifications and as directed 
by the Engineer-in-Charge. No extra payment or relaxation in the rates will be 
permitted on account of this. 
 
The Contractor should furnish to the Purchaser Office with fortnightly progress 
reports in duplicate on the Saturday of every fortnight in the following format: 
 
 

 
Item 
of 
work 

Schedule for week  Actual progress  
 

%age of 
work 
completed 
for each 
item 

Reasons 
for 
shortfall, 
if any, 

Steps 
taken to 
make up 
the 
shortfall  
 

Manpower 
deployed  

Machinery  
in use  

Current 
Fortnight 

Cumulative  Current 
Fortnight  

Cumulative  
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C.4 REVIEW MEETINGS  
 
The Contractor will be required to attend regular meetings at their own cost with CE, IBO 
at Chandigarh or Purchaser at Jammu at a time interval to be agreed upon to discuss 
matters relevant to the project and to monitor progress.  
 
 
C.5 FINAL ACCEPTANCE OF DELIVERABLES  
 
A satisfactory completion or inspection certificate to conform to the Technical 
Specifications laid down in the Tender Document will be issued by the Purchaser.  
 
The Purchaser will check any product delivered by the Contractor for accuracy, 
consistency and completeness before Final Acceptance. Engineer-in-Charge's 
decision regarding the quality of work and its acceptability shall be final and binding on 
the contractors.  
 
C.6 PAYMENT SCHEDULE  
 

a. No advance payment is payable in this tender.  
b. Payment shall be made according to the following schedule 

 
(i) 85% of the total contract value shall be paid as progressive payment after 
completion & submission of the particular item at the required target date on the 
basis of fortnightly running bills and on certification by the Engineer-in-Charge. The 
payment will be released on the basis of actual quantity and at unit rate basis, after 
receipt of following documents: - 

• Interim bill  
• Certificate from Engineer-in-Charge about the drilling progress 
• Copy of site log book.  
• Progress report 
• Photographs of the Core samples  
 
ii) Remaining 15% will be made in the final bill after the satisfactory completion of all 
the works by Contractor within stipulated time and acceptance thereof (through various 
tests conducted by agencies e.g. CSMRS, GSI etc.) by Engineer-in-charge and after 
adjusting for Liquidated Damages, if any.  

 
c. The Income tax as applicable shall be deducted at source from the bill.   
d. Performance security will be released only after expiry of warranty period of all the 
deliverables.  
 
C.7 WARRANTY PERIOD  
 
All works and the deliverables shall be warranted for a period of six months beyond the 
final bill payment for any work error, display error etc. All errors shall be rectified by the 
Contractor at its own cost.  
 
C.8 PROPERTY RIGHTS  
 
All property or intellectual material, generated out of this work contract shall be the sole 
property (material right and copy right) of the CWC.  
 
C.9 Documents prepared by the Contractors to be the  Property of the Client.  
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All plans, drawings, specifications, designs, reports and other documents prepared by the 
contractors in performing the services shall become and remain the property of the client, 
and the contractors shall, not later than upon termination or expiration of this contract, 
deliver all such documents to the client, together with a detailed inventory thereof.  The 
contractors may retain a copy of such documents but shall not use them for purposes 
unrelated to this contract without the prior written approval of the client. 
 
C.10 Equipments and Materials furnished by the Clie nt  
 
Equipments and materials made available to the contractors by the client shall be property 
of the client and shall be marked accordingly.  Upon termination or expiration of this 
contract, the contractors shall make available to the client an inventory of such equipments 
and materials and shall dispose off such equipments and materials in accordance with the 
client’s instructions. 
 
C11. Force protection of trees and plants:  
 
The contractor shall take all necessary precaution so that forest trees and plants are not 
destroyed. In the event of any damage to trees and plants the contractor shall be fully 
responsible. The contractor shall also ensure that none of his workers or their family 
members cut any trees in the area of the project failing which the contractor shall be held 
liable for the act of such worker or their family members. 
 
C.12. Supply of fuel and basic amenities to workers :  
The contractor shall ensure free supply of fuel and basic amenities to each of the workers 
engaged on the works under the contract, throughout the contract period for their daily 
needs. 
 
C13. Employment of local labour:  
The contractor shall always give preference to the employment of unskilled, 
semiskilled/skilled labour and workmen from the local area. The contractor shall adhere to 
all the prevailing labour laws and acts. 
 
C14. Natural Water Sources:  
The contractor shall not obstruct/damage any lines of drainage without prior approval of 
the Engineer-in-charge. 
 
C15. Law & order:-   
The contractor will provide suitable/congenial conditions and atmosphere and maintain law 
and order during the execution of work. 
 
C16. Safety codes:  
The contractor shall comply with the provision of relevant IS codes (current editions) and 
shall own liabilities on account of default, if any. 
 
C17. Signs:  
Contractor shall be responsible for providing, erecting and maintaining all safety signs 
necessary for the safety of those working on or passing through the site. 
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C18.  
Not withstanding the contractor’s obligation to comply with the requirement of the safety 
manual the contractor’s attention is particularly drawn on the following requirements 
specified; 
 a) The contractor shall be responsible for providing and maintaining a first aid 

station at the site at his own cost for emergency treatment of his employees 
 b) Emergency treatment shall include carrying of emergency patient until 

transfer to a permanent hospital or other place of treatment. 
 
C19. Approach roads:  
Contractor shall at all times keep the existing approaches through for public and transport. 
 
C20. The haul paths shall also form a part of the inspection paths during the execution of 
work and the contractor shall maintain them properly. 
 
C21. Site reclamation/restoration:  
On completion of the work to the satisfaction of Engineer-in-Charge, contractor shall 
remove all equipments, materials, remains of temporary facilities, rubbish, debris and 
excess excavated soil resulting from his work area and from other area placed at his 
disposal by the department from public path, roads and from streams and ditches and shall 
restore all these places to proper conditions to the satisfaction of the Engineer-in-Charge. 
 
C22. Statutory rules and regulation of India –   
The Contractor should be well concerned with such statutory rules, regulations as may be 
prevalent in project territory and contractor shall indemnify and keep the CWC free from 
and against such liability. 
 
C23. Contractor should ensure that local inhabitation/structures falling into vicinity of 
work are not disturbed while executing the job. Damage, if any, occurring due to 
negligence of contractor shall be to his account. 
 
 
C24. Personnel:  
The contractor shall provide experienced personnel including technicians to perform the 
work covered herein. The Engineer-in-Charge has the right to require the removal of any 
personnel from the work, who in his opinion, are not qualified, unwilling, or are unable to 
perform the work and responsibilities assigned to them by the contractor. 
 
C25. No housing accommodation for the contractor or his personnel will be made 
available by the Engineer-in-charge. The Engineer-in-charge will allot land free of charges, 
if available, for the erection of temporary accommodation of the contractor’s staff and 
workmen. The contractor must maintain the area allotted to him in neat and clean 
conditions as required by the Engineer-in-charge. Contractor shall make his own 
arrangements for water, electricity, sewerage and other amenities. 
 
On completion of the work all temporary structures must be removed by the contractor with 
the approval of the Engineer-in-charge and the land brought to its original condition on 
completion of work. The contractor should be held responsible for any damage to the 
surroundings including both government and private properties. 
 
C26. The contractor should take into account royalty if any, leviable at any time during 
execution of the work by the local authority for stones/boulders and aggregates/gravels 
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obtained from local quarry or river bed and no reimbursement shall be entertained by the 
department on this account. 
 
C27. The contractor shall make his own arrangements for lighting of his housing, 
arrangement of his workers and other personnel engaged by him and the work site. He 
shall not be entitled to any claim/payment whatsoever on this account.  
 
C28. All water which may accumulate on the site during the progress of the works, or in 
trenches and excavations, from other than the excepted Risks shall be removed from the 
site to the satisfaction of the Engineer-in-Charge and at the Contractor’s expenses. 
 
C29. The contractor shall either himself supervise the execution of the Works or shall 
appoint a competent agent approved by the Engineer-in-Charge if the Contractor himself 
has not sufficient knowledge and experience to be capable of receiving instructions or 
cannot give his full attention to the Works, the contractor, shall at his own expense, employ 
as his accredited agent an engineer approved by the Engineer-in-Charge. Orders given to 
the contractor’s agent shall be considered to have the same force as if these have been 
given to the Contractor himself.  
 
If the Contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, 
the Engineer-in-Charge shall have full powers to suspend the execution of the Works until 
such date a suitable agent is appointed and the Contractor shall be held responsible for 
the delay so caused to the works. 
 
C30.  All works embracing more than one process shall be subject to examination and 
approval at each stage thereof and the contractor shall give due notice to the Engineer-in-
Charge or his authorized QA representative when each stage is ready. In default of such 
notice, the Engineer-in-Charge shall be entitled to appraise the quality and extent thereof. 
 
C31.No work shall be covered up or put out of view without the approval of the Engineer-
in-Charge or his authorized representative and the contractor shall afford full opportunity 
for examination at every stage and measurement of any work which is about to be covered 
up or put out of view and of examination of foundations before permanent work is placed 
thereon. The Contractor shall give due notice to the Engineer-in-Charge or his authorized 
representative whenever any such work or foundation is ready for examination and the 
Engineer-in-Charge or his authorized representative shall without unreasonable delay 
unless he considers it unnecessary and advise the contractor accordingly, attend for the 
purpose of examining and measuring such work or of examining such foundations, In the 
event of the failure of the Contractor to give such notice he shall, if required by the 
Engineer-in-Charge, uncover such work at the contractor’s expenses. 
 
C32. The Engineer-in-Charge or his representative or representative of department shall 
have powers at any time to inspect and examine any part of the works and the contractor 
shall give such facilities as may be required for such inspection and examination. 
 
C33. FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  TO 
ABANDONMENT OR REDUCTION IN SCOPE OF WORK  
 
C33.1 – If at any time after acceptance of the tender the Purchaser shall decide to 
abandon or reduce the scope of the work for any reason whatsoever and hence not 
require the whole or any part of the Works to be carried out, the Engineer-in-Charge shall 
give notice in writing to that effect to the Contractor and the Contractor shall have no claim 
to any payment of compensation or otherwise whatsoever on account of any profit or 
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advantage which he might have derived from the execution of the works in full but which 
he did not derive in consequence of the foreclosure of whole or part of the works. 
 
C33.2 – The Contractor shall be paid at Contract rates full amount of work executed at 
site and any other amount as admissible under contract. 
 
C34 URGENT WORKS: 
 
If any Urgent Work (in respect whereof the decision of the Engineer-in-Charge shall be 
final and binding) becomes necessary and the Contractor is unable or unwilling at once to 
carry it out, the Engineer-in-Charge may by his own or other work people carry it out as he 
may consider necessary. If the Urgent work shall be such as the contractor is liable under 
the Contract to carry out at his expenses all expenses incurred on it by the Department 
shall be recoverable from the Contractor and be adjusted or set off against any sum 
payable to him. 
 
C35 – CHANGES IN CONSTITUTION 
 
Where Contractor is a partnership firm, prior approval in writing of the Engineer-in-Charge 
shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu Undivided Family business concern such approval, 
as aforesaid, shall likewise be obtained before the Contractor enters into any partnership 
firm which would have the right to carry out the work hereby under taken by the Contractor.  

 
C36 LAND FOR CONTRACTOR’S OFFICE, STORE, WORKSHOP – ETC. 
 
Tenderer will have to make all arrangements for his staff and stores as department do not 
have any arrangement of its own.  
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D.1GENERAL SCOPE OF WORK  

 
D.1.0 General 

 The work site is located as per the vicinity map of the project i.e. Ujh Multipurpose 
project attached as Plate – I . The Drill holes are proposed at the dam / power 
house site, Barrage & other locations of the project. 

 

D.1.1 All work shall be carried out in accordance with the detailed specifications herein 
after described. In case the specifications of the work are not given herein the work 
shall be carried out in all respects in accordance with I.S. specifications and the 
instructions of the Engineer-in-Charge given from time to time. 

D.1.2 The Site :  

 It is understood and agreed that the contractor has satisfied himself as to the 
nature & location of the work as well as terrain and local conditions and particularly 
those bearing on handling or storage of equipment and materials, availability of 
labour and working space, weather conditions or similar physical conditions at the 
site, subsoil water, subsurface material to be encountered, the characteristics of 
equipment and facilities needed, particularly and during the execution of work and 
all other matters which can in any way affect the work or the cost thereof under this 
contract. Any default or failure on the contractor to acquaint himself with all the 
information concerning these conditions will not relieve him from the responsibility 
for the execution of the contract unless the contract expressively provides that 
responsibility thereof is assumed by the Project authority. The information and data 
stated herein and incorporated in the contract elsewhere is for information only and 
the Engineer-in-Charge does not guarantee that the available records represent 
completely and accurately the existing conditions and does not guarantee any 
interpretation of these data or the correctness of any information. The contractor 
shall assume responsibility for any deductions, interpretations and conclusions 
drawn there from by him. Contractor must make sure that the location of dam site 
and power house site have different approach and are not adjacent. The contractor 
may require different working arrangement for dam site and power house site. This 
aspect may be borne in mind while quoting the rates. 

 

D.2 SCOPE OF WORK & SPECIFICATIONS:  

D.2.0 Diamond core drilling in holes ranging upto 200 m depth, totaling about 1200 m 
deep is to be carried out at selected locations of proposed dam, intake, de-silting 
chamber, surge shaft, penstock, power house site, Barrage area and other project 
components located on both banks of the river/in the river using core drilling 
machine. The Engineer-in-charge shall be entitled to make any change in the 
location of hole. Number of holes to be drilled, the quantity of drilling in each hole 
and number of tests to be preformed in each hole will be as per the geological 
conditions revealed at site. 

D.2.1 Mobilization:    

 The Contractor shall move drilling equipment and material to the work site, set up 
the drilling equipment and start the drilling operation. Mobilization of each drill rig 
will be considered complete when the contractor has mobilized the complete drill 
rig, necessary crew and materials and has started drilling with the rig. 

  PART D: DESCRIPTION OF WORK  
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D.2.2 Set-ups :  

 The setting up a drilling rig at each hole location shall include surveying the 
location, clearing of bush, leveling and construction of access path and work pad if 
necessary, furnishing sufficient drilling water and any anchoring required, moving 
the drilling equipment from one site to another and moving the same equipment 
from one hole to another. For drilling in the river the setting up of drilling rig at each 
hole location include surveying of the location, construction of floating platform, its 
anchoring and setting etc. 

D.2.3 If the Engineer-in-charge feels that core recovery is poor by using double tube core 
barrel than on his advice the drilling shall be carried out by using triple tube core 
barrel. During the drilling operations certain tests may have to be conducted by the 
department for which existing facilities available at site with the contractor would be 
made available to the department free of charge. 

D.2.4 Demobilization:   

  Demobilization includes the removal of the contractor’s equipment and waste 
materials from the site and restoration of the site. 

D.2.5 The bore hole shall be NQ/NX size. However, under unavoidable circumstances 
the Engineer-in-Charge or his representatives shall be competent to 
increase/decrease the size of the hole after satisfying himself of the technical 
difficulties. 

D.2.6 The work shall be completed in all respects including site clearance within 
stipulated period of time. Upon completion the contractor shall intimate the 
Engineer-in-Charge in writing about the date of completion of the work. The 
Engineer-in-Charge will arrange to get the work inspected by his representative 
within a week and all defects/omissions etc. will be pointed out to the contractor at 
the time of inspection as far as possible. The contractor will get these defects and 
omissions rectified and notify the same to the Engineer-in Charge within week of 
receipt of such notice from the Engineer-in-Charge and in case the remedial 
operations are found to the satisfaction of the Engineer-in-Charge, the work shall 
be taken over by the Engineer-in-Charge and thereafter the certificate of 
completion shall be issued by the Engineer-in-Charge under his signatures, The 
completion will be reckoned from the date on which the completion certificate is 
issued by the Engineer-in-Charge. 

D.2.7 The Engineer-in-Charge shall have the right to the possession of or use any 
completed part of the work or work under construction either temporary or 
permanent. Such possession or use shall not be deemed as an acceptance of any 
work either completed or not completed in accordance with the contract. Except 
where expressed or otherwise specified by the Engineer-in-Charge with the extent 
of clause. 

 

D.3.0 METHOD OF DRILLING:  

a) Diamond Core drilling using double/triple tube core barrels for obtaining 
maximum core recovery in semi consolidated and consolidated formations. 

b) Complete drilling work process shall be carried out as per latest IS code. 

c) Casing, if used, through overburden from the ground surface to the top of rock 
shall be of such size as to permit coring with NQ/NX size rock core barrels. 
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d) Generally clear water shall be used as the drilling fluid in rock drilling for the 
removal of cuttings. 

e) The drill hole shall be vertical or inclined as per direction given by Engineer-in-
charge. 

f) Wire line drilling machine shall be used for deep holes, wherever necessary. 

D.3.1 Before start of the work, the contractor shall submit the programme of execution of 
work, get it approved from the Engineer-in-Charge and strictly adhere to it for the 
timely completion of the work. 

D.3.2 The drilling work shall be executed at critical hydraulic and water pressures so as 
to minimize chances of crushing of core due to excessive hydraulic pressure or 
water pressure. None of the pulls shall exceed the effective length of the core 
barrel in use. 

D.3.3 The drill platforms shall be properly leveled and shall have proper provision for 
stacking of equipment; accessories and core boxes etc. The platforms shall also 
provide proper space for workmen and their movements during the operation. 

D.3.4 The ground elevation of the drill hole shall be determined by the representative of 
the Engineer-in-Charge after completion of the drill platform. The depth of drilling 
shall be computed from the ground elevation. The height of the collar from the 
ground shall also be recorded. The logging of core obtained shall be done in 
accordance with the collar level of the highest casing pipe. 

D.3.5 The core obtained after each pull shall be properly placed in the core-boxes which 
will be provided by the Contractor free of cost. Core losses shall be replaced in 
each run by the core loss blocks equal in length to the core loss. Soft or friable 
portions of core such as badly weathered and decomposed zone or Joint fillings or 
other soil like zones, shall be preserved by wrapping in plastic. After placement in 
core box, the core shall be photographed in colour prints. 

D.3.6 The core boxes shall be properly marked on their cover for the hole number 
awarded by the department; it’s ground level and collar elevation; the covered 
depth related to the core box; box number etc. The core box with core shall be 
properly stored and transported to Project Site office as directed by Engineer-in-
Charge or his representative. 

D.3.7 Wooden stoppers indicating the depth will be placed after placement of core 
obtained from each pull. 

D.3.8 The contractor shall maintain the record of the drilling process in the Daily Drill 
Report Form prescribed by the Engineer-in-charge. 

D.3.9 Water pressure tests using suitable mechanical or pneumatic packers shall be 
conducted in each borehole in every 3 to 5 m section as per latest IS code and as 
directed by the Engineer-in-charge or his representative. Use of drilling mud or 
other substances that may affect the permeability of the rock will not be permitted 
in these holes. The packer used shall be of single/double type as per decision of 
the Engineer-in-charge. 

 The test pressures for each section shall be changed at five steps. Prior to starting 
the test, three gauge pressures shall be selected, minimum, maximum and 
intermediate. Flow rate of injecting water shall be observed under each step of the 
pressure for 10 minutes after the flow becomes stable and shall be recorded at 
every minute. 
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 All water tests shall be conducted in the presence of the Engineer-in-charge or his 
representative and the records of the water tests shall be maintained in the 
performa prescribed by the Engineer-in-charge. 

 
D 3.10 RECOVERY: 
 

• The core obtained after each pull shall be properly placed in the core-boxed which 
will be provided by the contractor free of charges. 

• The core boxes shall be properly marked on their cover for the hole number 
awarded by the office, its ground level and collar elevation; the recorded depth 
related to the core box, box number etc.  The core box with core shall be properly 
stored and transported to project site office. 

• Wooden stoppers indicating the depth will be placed after placement of cores in the 
core box obtained after each pull. 

 
D 3.11 TESTS: 
 

• During the drilling operation, Permeability tests as per the direction of the Engineer-
in-charge or his representative will be carried out. 

• All Permeability tests shall be conducted in the presence of the Engineer-in-charge 
or his representative and the records of the Permeability tests shall be maintained 
in the Performa prescribed by Engineer-in-charge. 

• The contractor shall maintain the record of the drilling process in the daily drill 
report form prescribed by the Engineer-in-charge and get it signed daily by the Site-
in-Charge. 

• The tests shall be carried out as per specification contained in Bureau of Indian 
Standards. 

• Contractor will assist CSMRS in conducting Goodman Jack tests. 
 
 
D.4 FORCE MAJEURE clause shall apply. 
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In addition to General and Special Terms and Conditions of the contract, the following 
Additional Terms and conditions shall also be the part of the tender documents/contract 
and will be binding on both the parties of contract. Whenever any clause of Additional 
Terms and Conditions is contradictory of the General conditions/Special Conditions, 
clauses of the Additional Terms and Conditions shall be taken as have been issued in 
suppression of the General/Special Terms and Conditions. 

 

      E.1.The work shall be executed as per the technical specifications & requirements given in 
the tender document. 

E.2. Location: Plate I showing vicinity map is enclosed, however, exact location will be 
given by Engineer-in-Charge or his representative at site. 

      E.3. Before tendering, the tenderer shall inspect the site of work and shall fully acquaint 
himself about the conditions with regard to site, approach path, availability of water, 
power etc. 

      E.4. Entire work shall remain open for inspection, at all stages to the Engineer-in-Charge 
or his representative. 

      E.5. The contractor shall make available free of charge all the existing facilities available at 
site such as drilling equipments, its accessories & labour etc. to the department for 
conducting different tests. 

E.6. Rates, Prices & Payments: 

E.6.1 The rates quoted must include the element of basic price as well as taxes and 
tariff like excise, customs etc. 

E.6.2 Any tax on materials in respect of this contract shall be payable by the 
contractor. 

E.6.3 The rates of drilling work shall be inclusive of the cost of manpower, 
mobilization, demobilization, including transportation, maintenance of equipments 
and consumable items such as fuel, etc. required for the drilling operations. 

E.6.4 Contractor will be paid for items as listed in the schedule of quantities.  

E.6.5 Contractor may encounter any type of strata. The entire work has to be 
executed on agreement rates. 

E.6.6The rates quoted by the contractor shall remain unchanged during the 
execution of entire work and shall deem to have incorporated fluctuations in the cost 
of labour, equipment, materials and Petroleum, Oil & Lubricant (P.O.L) etc. required 
for the work. 

E.6.7 The unit price should be for the same unit indicated in the schedule of 
quantities. 

E.6.8 Engineer-in-Charge reserves the right to change the location of drill hole, depth 
of drill hole as per the geological conditions at site. The contractor shall not raise any 
claim because of above changes and variations. 

E.6.9 No payment will be made to the contractor for damages caused by rains or 
other natural calamities during the execution of the works and no such claim on this 
account will be entertained. 

  PART E: ADDITIONAL CONDITIONS OF CONTRACT 
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E.7 The contractor shall supply at the time of award of work, the list of persons, material 
 and equipment he intends to deploy for the works. 
 
E.8.0 TOOLS & PLANTS  
 
E.8.1 No machinery, tools & plants or accessories will be supplied by the Department. 
 Contractor himself has to arrange for all his equipments, machinery, tools and 

plants.  
E.8.2 Any machinery required for the works will be the primary responsibility of the 

Contractor including its continued up-keep and operation. Any repairs to the 
machineries if required or damage to the equipments shall be the responsibility of 
the contractor / respective owner of the equipments. 

 
E.9.0 LABOUR  
 
E.9.1 The contractor shall be responsible for arrangement, safety and management of 

all the skilled and unskilled manpower required for all the operations involved in 
the underground excavation works as defined above. The department shall not 
be responsible for supply of any of the personnel. 

E.9.2 The Contractor will have to provide them necessary labour hutments whenever 
required. The contractor will also be responsible for welfare of the labour in all 
respects during execution of work and Government will not bear any 
responsibility about their transportation to work site and back etc. 

E.9.3 The contractor will be responsible for any loss of life and materials during the 
execution of work, the Department shall not bear any compensation or liabilities 
on account of such events for the personnel employed by the contractor. 

E.9.4 The contractor should abide by all the rules and regulations in force towards 
safety during the execution of the work and must arrange for all accessories like 
hard top helmets, fire fighting equipments etc. for the personnel employed by him. 

E.9.5 Contractor shall furnish a statement showing employment of labour, their 
nationality etc. 

 
E.10.0    DAMAGE TO WORKS  
 
E.10.1 Any damage done by the Contractor to any existing work during the course or 

execution of the work tendered for shall be made good by him at his own cost. 
E.10.2 No payment shall be made to the Contractor for any damage to the work 

executed by him due to rain, flood or any other natural calamities and the 
contractor shall restore the work at his own cost and ensure such execution 
strictly in accordance with the specification. 

E.10.3 The maintenance and protection of work from damage of any kind shall be the 
responsibility of the contractor till the work is completed and handed over to the 
Department. 

 
E.11 ROYALTY 
 Any other incidental charges like royalty, cartage, storage, cutting and wastage 

for execution of the work as defined above or infra structural activities required to 
be carried out in order to execute the work shall be borne by the Contractor. No 
reimbursement shall be entertained by the Department on this account. 
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E.12     POWER AND LIGHTING. 
 
 Necessary arrangements for the lighting of the area and power required for the 

execution of the work will be made by the contractor for which no extra payment 
will be made. 

 
E.13     The contractor has to arrange his own certified drilling personnel and department 

will not be responsible for such arrangements. 
E.14 All safety measures prescribed in relevant IS safety codes as amended from time 

to time shall be bound on the contractor. 
 
 
E.15.0 OTHER MATERIALS  
 
E.15.1 All other materials such as Cement, Timber, stones etc. for preparation of 

platforms etc. will be arranged by the Contractor as per the actual requirements. 
E.15.2 The Engineer-in-Charge shall inspect all the materials and satisfy himself to their 

suitability prior to their usage. 
E.15.3 Security during storage and upkeep of the materials brought to the work site shall 

be the responsibility of the Contractor and Engineer-in-Charge shall not accept 
any responsibility for the same. 
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F.1. Special instructions to the Tenderer’s for Fil ling up rates:   
 
a. All prices should be in Indian Rupees.  
b. The tenderer must quote total output price inclusive of all taxes etc. No 
additional charges on any account shall be payable by the purchaser on account 
of the duties, taxes, transportation, packing, boarding, lodging, insurance etc.  
c. Care should be taken to write the rates in figures as well as in words and the 
amounts in figures only, in such a way that interpolation is not possible. The total 
amount should be written both in figures and in words. In case of discrepancy 
between figures and words, the amount mentioned in words shall prevail. In case of 
discrepancy in Total amount, the unit rates shall prevail.  
d. Prices for each item shall be furnished in the proper format only  as given below 
and no subheadings shall be allowed. Any correction, overwriting etc. should be 
countersigned. 
e. No deviation in the payment terms mentioned above is permissible in the 
tender. If a tenderer does not explicitly agree with the payment terms mentioned 
above, the tender shall be rejected as non-responsive.  
f. The tenderer should quote for all the items mentioned in the schedule of 
requirement. The tenders not quoting for all the items are liable to be rejected.  
g. The quoted rates shall remain valid for the complete operation time of the work.  

     h. Abnormally High or Abnormally low rates shall be summarily rejected. 
 

 
F.2 Cost Details  
 
The detailed price offer for carrying out the required work must be given in the proper 
format as given ahead. In the event of any discrepancy between the rate and amount, 
the quoted rates shall be treated as valid. 
 
F.3 Technical details  
 
The tenderer has to provide details as regards to technical qualification such as 
description and work experience of the company, manpower available with the company, 
turnover of the company, work schedule , and understanding of the geology of the area 
so as to satisfy the work requirements and time schedule. The tenderer has to provide 
the work schedule which he proposes and he will stick to it. Any failure to the work 
schedule will invite penalty. 
 
All relevant details justifying the technical competence of the agency as per the 
evaluation criteria indicated above. 

 
 
 
 
 

 PART F: COMMERCIAL TENDER 
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SCHEDULE OF QUANTITIES 

The quantities indicated below are for Dam site / P ower House site, Barrage site and 
other Appurtenant structure locations   
S. 
No. 

Item Details  Estimated  
Quantity 

Unit  Rate Amount  

Rs. Rs. 
1 
 
 

 

Diamond core drilling of NQ/NX size upto a 
depth of 100.0m at Dam/Intake/De-silting 
Chamber / power house/ HRT/Surge Shaft, 
Barrage & canal sites or 10 m in the fresh 
rock as per the site condition including all 
consumable items, core box, manpower etc. 
on either bank of the river.  
Vertical holes & Inclined holes 

 
 
 
 
 

550 m 
 

   

 
 
 
 
 

m 
 
 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

2. Diamond core drilling of NQ/NX size upto a 
depth 100.0m to 150.0m at Dam/Intake/De-
silting Chamber / power house/ HRT/Surge 
Shaft, Barrage & canal sites or 10 m in the 
fresh rock as per the site condition including 
all consumable items, core box, manpower 
etc. on either bank of the river  

 
 

450 m 

 
 

m 

  

3. Platform construction including setting up of 
drilling rigs both at dam site and power 
house site  

16 Nos.   

4. Shifting of drilling rig from one hole location 
to another hole location including 
construction and maintenance of approach 
path 

15 Locati
-ons 

  

5. Drilling in the middle of river 
 

      

a Construction of floating platform including 
anchoring and setting up of drill rig for 
drilling in the river bed 

 
2 

 
No. 

 

  

b Diamond core drilling of NQ/NX size upto a 
depth of 100 m at Dam/Intake/De-silting 
Chamber /power house/ HRT/Surge 
Shaft/Barrage sites or 10 m in the fresh rock 
as per the site condition including all 
consumable items, core box, manpower etc.  

200  m   

6. Conducting test 
Permeability test as per para D3.11  

300 No.   

 
Total of Item Nos. 1 to 6 in Rupees………………………………………… ………………. 

 
Note: While quoting the rates the contractor must be fully aware of location and approach to 

all the locations where the drill holes are likely to be executed.  
 

� All process shall include the cost of movement of Man & Machinery at work site  
� In case the equipments such as drilling machine and Water pump ( Appendix – 1)  

are made available to the contractor on as is and where is basis to be used in the 
project, the use rate / hr. chargeable shall be recoverable from the running bills. The 
running (PoL) and maintenance of the equipment shall be borne by the contractor. 
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DECLARATION BY THE TENDERER   
 
 
 

1. I/we confirm that the general specifications and special conditions appended in the 
tender documents have been fully examined and full cognizance taken thereof in 
arriving at the total amount and tendered sums contained therein.  
 
2. I hereby accept all the terms and conditions of the tender.  
 
3. It is certified that we have not been black listed by any of the departments 
registration of which is valid for this work.  
 
4. I/we warrant that the output supplied by us shall be in full conformity of the 
specification/output required by this tender. This warranty shall remain enforced/valid during 
inspection/acceptance of the output and shall expire six months after the final acceptance 
of the output by purchaser.  
 
5. I/we also warrant that I/we shall handover all the data/records and shall maintain total 
confidentiality of this work.  
 
 
 
 
 
 

 

SIGNATURE OF TENDERER  
 

Office Seal  
 

 
 
1.  Authorised Signatory  
 
 

2.  Name of the Tenderer  
 
 

3.  Address  
 
 

4.  Phone No.  
 

5.  Fax No.  
 

6.  E-mail Address  
 

7.  Web site address if any  
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Appendix – 1  

Schedule of Price for equipments on hire basis  
 

Item 
No 

Items of Work Qty / No. Unit Rate (Rs.) in 
figures and in 

words 

Amount 

 Equipments on hire 
basis 

    

 
1 

 
Use rate of Drilling Machine 
 

 
2 Hour 

70.00/- 
(Rupees seventy) 

only 

 

 
2 

 
Use rate of Water Pump 

 

 
2 

  
 Hour 

50.00/- 
(Rupees fifty) only 

 

  
Total 

 

 

• The total use during the billing cycle will be charged and debited to the billed 
amount. 

• The certificate to the total use hours have to be indicated by the site-in-charge as 
per Log Book. 

• Complete responsibility of running and maintenance of the equipments provided by 
the department rests with the contractor and department will issue the equipment at 
site as per the present conditions. The contractor should make sure of all factors 
before indenting for the equipments. 

 
Total in words Rs……………………………………………………………………………………. 
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ANNEXURE ANNEXURE ANNEXURE ANNEXURE ––––    IIIIIIII    
    

DRILLING WORKS EXECUTED DURING LAST 5 YEARS / IN HAND*DRILLING WORKS EXECUTED DURING LAST 5 YEARS / IN HAND*DRILLING WORKS EXECUTED DURING LAST 5 YEARS / IN HAND*DRILLING WORKS EXECUTED DURING LAST 5 YEARS / IN HAND*    
    

PAGE ____ OF ____PAGE ____ OF ____PAGE ____ OF ____PAGE ____ OF ____    
    

YEARSYEARSYEARSYEARS    
NAME OF NAME OF NAME OF NAME OF 
CLIENTCLIENTCLIENTCLIENT    

NAME OF NAME OF NAME OF NAME OF 
PROJECT & PROJECT & PROJECT & PROJECT & 

WORK STATUSWORK STATUSWORK STATUSWORK STATUS    

VALUE OF VALUE OF VALUE OF VALUE OF 
WORK             WORK             WORK             WORK             

(RS. LAKH)(RS. LAKH)(RS. LAKH)(RS. LAKH)    

SCOPE OF SERVICES & SCOPE OF SERVICES & SCOPE OF SERVICES & SCOPE OF SERVICES & 
W.O. REFERENCES AND W.O. REFERENCES AND W.O. REFERENCES AND W.O. REFERENCES AND 

COMPLETION COMPLETION COMPLETION COMPLETION 
CERTIFICATECERTIFICATECERTIFICATECERTIFICATE    

                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
    
    
* to be supported by relevant proof.* to be supported by relevant proof.* to be supported by relevant proof.* to be supported by relevant proof.    
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ANNEXURE ANNEXURE ANNEXURE ANNEXURE ––––    IIIIIIIIIIII    
    

LIST OF FUNCTIONAL EQUIPMENTS / MACHINES PROPOSED TO BE DEPLOYED FOR THE LIST OF FUNCTIONAL EQUIPMENTS / MACHINES PROPOSED TO BE DEPLOYED FOR THE LIST OF FUNCTIONAL EQUIPMENTS / MACHINES PROPOSED TO BE DEPLOYED FOR THE LIST OF FUNCTIONAL EQUIPMENTS / MACHINES PROPOSED TO BE DEPLOYED FOR THE 
WORK WORK WORK WORK     

    
ITEMITEMITEMITEM    
NO.NO.NO.NO.    

DESCRIPTIONDESCRIPTIONDESCRIPTIONDESCRIPTION    MAKEMAKEMAKEMAKE    QUANTITY QUANTITY QUANTITY QUANTITY     REMARKS REMARKS REMARKS REMARKS 
OWNED/LEASED/HIREDOWNED/LEASED/HIREDOWNED/LEASED/HIREDOWNED/LEASED/HIRED    

                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
                    
    

    
    

ANNEXURE ANNEXURE ANNEXURE ANNEXURE ––––    IVIVIVIV    
    
    

LIST OF ENGINEERSLIST OF ENGINEERSLIST OF ENGINEERSLIST OF ENGINEERS    ////    OPERATORSOPERATORSOPERATORSOPERATORS    TO BE ASSIGNED TO THE WORKTO BE ASSIGNED TO THE WORKTO BE ASSIGNED TO THE WORKTO BE ASSIGNED TO THE WORK    
    

    
No.No.No.No.    NameNameNameName    Years with Years with Years with Years with 

the firmthe firmthe firmthe firm    
Designation Designation Designation Designation 
with the firmwith the firmwith the firmwith the firm    

Qualification Qualification Qualification Qualification     Years of Years of Years of Years of 
Experience & Experience & Experience & Experience & 
Nature of Nature of Nature of Nature of 
experienceexperienceexperienceexperience    
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All other details as asked for under Technical details ( Para  F3) have to be given in 
substantial details to assess the technical competence of the agency and evaluate 
accordingly. 


